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Public document to be completed by the Contracting Authority  

SUPPLY PROCUREMENT NOTICE 

SUPPLY OF IT EQUIPMENT FOR 

THE PROJECT BENEFICIARIES 

1. Publication reference 

EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & SERV-9 

2. Procedure 

Local open procedure. 

3. Programme 

DCI (Development Cooperation Instrument) 

4. Financing 

Financing Agreement No: ASIE/2007/018-844 

5. Contracting authority 

The Project Task Force, Multilateral Trade Assistance Project Viet Nam III 
(EU- Viet Nam MUTRAP III), 
9th Floor, Minexport Building 
28 Ba Trieu Street, Hoan Kiem District 
Ha Noi, Viet Nam  
Tel: 84-4-62702158 Fax: 84-4-62702138 
Email: mutrap@mutrap.org.vn  

On behalf of the Ministry of Industry and Trade 

CONTRACT SPECIFICATIONS 

6. Description of the contract  

Supply, delivery, installation, commissioning, maintenance and after-sale service of IT 
equipment for the Project beneficiaries. 

7. Number and titles of lots 

Single lot: IT equipment 
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TERMS OF PARTICIPATION 

8. Eligibility and rules of origin  

Participation is open to all legal persons participating either individually or in a grouping 
(consortium) of tenderers which are established in a Member State of the European Union or 
in a country or territory of the regions covered and/or authorised by the specific instruments 
applicable to the programme under which the co  ntract is financed (see item 22 below). All 
goods supplied under this contract must originate in one or more of these countries. 
Participation is also open to international organisations. Participation of natural persons is 
directly governed by the specific instruments applicable to the programme under which the 
contract is financed. 

Eligible countries which are provided for by the Regulation indicated in Clause 22, as 
following: 

Member States 
(27) 

Austria, Belgium, Bulgaria, Czech Republic, Cyprus, Denmark, 
Estonia, Finland, France, Germany, Greece, Hungary, Ireland, Italy, 
Latvia, Lithuania, Luxembourg, Malta, Netherlands, Poland, Portugal, 
Romania, Slovak Republic, Slovenia, Spain, Sweden and United 
Kingdom 

European 
Economic Area (3) 

Iceland, Liechtenstein and Norway 

Official candidate 
country (3) 

Croatia, Macedonia and Turkey 

Developing Countries covered by the Regulation on DCI (48) 

Asia Afghanistan, Australia, Bangladesh, Bhutan, Cambodia, China*, India, 
Indonesia, Democratic People’s Republic of Korea, Laos, Malaysia, 
Maldives, Mongolia, Myanmar/Burma, Nepal, Pakistan, Philippines, 
Sri Lanka, Thailand and Viet Nam 

Latin America Argentina, Bolivia, Brazil, Chile, Colombia, Cost Rica, Cuba, 
Ecuador, El Salvador, Guatemala, Honduras, Mexico, Nicaragua, 
Panama, Paraguay, Peru, Uruguay and Venezuela 

Central Asia Kazakhstan, Kyrgyz Republic, Tajikistan, Turkmenistan and 
Uzbekistan 

Middle East Iran, Iraq, Oman and Yemen 

South Africa South Africa 

 

* Refer to the People’s Republic of China excluding Taiwan, Hong Kong and Macao 

Note: Derogation to Rule on Nationality and Origin applies for software only:  the USA is 
eligible country. 
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9. Grounds for exclusion 

Tenderers must submit a signed declaration, included in the Tender Form for a Supply 
Contract, to the effect that they are not in any of the situations listed in point 2.3.3 of the 
Practical Guide to contracts procedures for EC external actions. 

10. Number of tenders 

Tenderers may submit only one tender per lot. Tenders for parts of a lot will not be 
considered. Any tenderer may state in its tender that it would offer a discount in the event that 
its tender is accepted for more than one lot. Tenderers may not submit a tender for a variant 
solution in addition to their tender for the supplies required in the tender dossier. 

11. Tender guarantee 

Tenderers must provide a tender guarantee of 1,500 Euro when submitting their tender. This 
guarantee will be released to unsuccessful tenderers once the tender procedure has been 
completed and to the successful tenderer(s) upon signature of the contract by all parties. This 
guarantee will be called upon if the tenderer does not fulfill all obligations stated in its tender. 

12. Performance guarantee 

The successful tenderer will be asked to provide a performance guarantee of 10% of the 
amount of the contract at the signing of the contract. This guarantee must be provided 
together with the return of the countersigned contract no later than 30 days after the tenderer 
receives the contract signed by the Contracting Authority. If the selected tenderer fails to 
provide such a guarantee within this period, the contract will be void and a new contract may 
be drawn up and sent to the tenderer which has submitted the next cheapest compliant tender.  

13. Information meeting and/or site visit 

No information meeting is planned 

14. Tender validity 

Tenders must remain valid for a period of 90 days after the deadline for submission of 
tenders. 

15. Period of implementation of tasks 

All goods and services should be delivered DDP (Delivery Duty Paid) within 60 days of the 
signature of the contract. 

 

SELECTION AND AWARD CRITERIA 

16. Selection criteria  

The following selection criteria will be applied to tenderers. In the case of tenders submitted 
by a consortium, these selection criteria will be applied to the consortium as a whole: 

1) Economic and financial capacity of tenderer (based on i.a. item 3 of the Tender Form for 
a Supply Contract). In case of tenderer being a public body, equivalent information 
should be provided. 
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 the average annual turnover of the tenderer in the last three years must be at least equal to 
the financial proposal of the tender; 

 the averages of cash and cash equivalents at the beginning and end of the last year are 
positive. 

2) Professional capacity of tenderer (based on i.a. items 4 and 5 of the Tender Form for a 
Supply Contract). 

 has a professional certificate appropriate to this contract; 

 at least 6 staff currently work for the tenderer in fields related to this contract; and 

 at least 20 staff are permanently employed. 

3) Technical capacity of tenderer (based on i.a. items 5 and 6 of the Tender Form for a 
Supply Contract). 

 the tenderer has worked successfully on at least 03 (three) projects in fields related to this 
contract in the past three years, in which at least 01 (one) project with a budget equal or 
bigger than bugdet of this contract; 

 the tenderer has at least 5 years of experience in the supply and after sales service of 
similar goods; 

 the tenderer has warranty agents in Ha Noi, Da Nang and HCM City; 

 the tenderer is a manufacturer or authorized Agent(s)/ Distributor(s) of the 
server/PC/software offered (if the required quantity of unit greater than one). 

An economic operator may, where appropriate and for a particular contract, rely on the 
capacities of other entities, regardless of the legal nature of the links which it has with them. 
It must in that case prove to the Contracting Authority that it will have at its disposal the 
resources necessary for performance of the contract, for example by producing an 
undertaking on the part of those entities to place those resources at its disposal. Such entities, 
for instance the parent company of the economic operator, must respect the same rules of 
eligibility and notably that of nationality, as the economic operator. 

17. Award criteria 

Price. 

TENDERING 

18. How to obtain the tender dossier 

The tender dossier is available from the following Internet address:  

http://www.mutrap.org.vn 

http://www.delvnm.ec.europa.eu/grants_and_contract/tender_opportunities/tender_index.html 

The tender dossier is also available from the Contracting Authority for a non-refundable 
amount of VND 500,000. Tenders must be submitted using the standard Tender Form for a 
Supply Contract included in the tender dossier, whose format and instructions must be strictly 
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observed. 

Tenderers with questions regarding this tender should send them in writing to  

The Project Task Force, Multilateral Trade Assistance Project Viet Nam III 
(EU- Viet Nam MUTRAP III), 
9th Floor, Minexport Building, 
28 Ba Trieu Street, Hoan Kiem District, Ha Noi, Viet Nam  
Tel: 84-4-62702158 Fax: 84-4-62702138 
Email: mutrap@mutrap.org.vn  

(mentioning the publication reference shown in item 1) at least 21 days before the deadline 
for submission of tenders given in item 19. The Contracting Authority must reply to all 
tenderers' questions at least 11 days before the deadline for submission of tenders. Eventual 
clarifications or minor changes to the tender dossier shall be published at the latest 11 days 
before the submission deadline on the website of EU Delegation to Viet Nam 

http://www.delvnm.ec.europa.eu/grants_and_contract/tender_opportunities/tender_index.html 

and on the Project website 

http://www.mutrap.org.vn 

19. Deadline for submission of tenders 

11:30, 7th May 2010  

20. Any tender received after this deadline will not be considered. 

21. Tender opening session 

14:00, 7th May 2010, at: 

The Project Task Force, Multilateral Trade Assistance Project Viet Nam III 
(EU- Viet Nam MUTRAP III), 
9th Floor, Minexport Building, 
28 Ba Trieu Street, Hoan Kiem District, 

Ha Noi, Viet Nam 

22. Language of the procedure 

All written communications for this tender procedure and contract must be in English.  

23. Legal basis 

Regulation (EC) No 1905/2006 of the European Parliament and of the Council of 18 December 
2006 establishing a financing instrument for development cooperation (DCI). 
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Standard advertisement for local open tender procedures (C 3) 
 

Supply of IT equipment for the Project beneficiaries 
 
Publication reference:  
EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & SERV-9  
 
The Project Task Force, Multilateral Trade Assistance Project Viet Nam III intends to 
award a supply contract for supply of IT equipment for Project beneficiaries with 
financial assistance from the DCI programme of the European Union. 

 

The tender dossier is available to collect (500,000 VND) from 6th Apr. 2010, at: 
The Project Task Force 
Multilateral Trade Assistance Project III (EU-Viet Nam MUTRAP III) 
9th floor, Minexport Building, 28 Ba Trieu, Ha Noi, Viet Nam 
Tel : +84 4 62702158    Fax: +84 4 62702138 

 

and will also be published on the website of EU Delegation to Viet Nam: 
http://www.delvnm.ec.europa.eu/grants_and_contract/tender_opportunities/tender_ind
ex.html 
 
and the Project website: 
http://www.mutrap.org.vn 

The deadline for submission of tenders is 11:30, 7th May 2010.   

 

Possible additional information or clarifications/questions shall be published on the 
website of EU Delegation to Viet Nam:  
http://www.delvnm.ec.europa.eu/grants_and_contract/tender_opportunities/tender_ind
ex.html 
 
and the Project website: 
http://www.mutrap.org.vn 
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<LETTER OF INVITATION TO TENDER> 

 

   Address: 9th floor, Minexport Building, 28 Ba Trieu, Ha Noi, Viet Nam 

   Tel: 04 62702158 Fax: 04 62702138 

   Email: mutrap@mutrap.org.vn; Website: www.mutrap.org.vn 

 

Ha Noi, 5th April 2010 

 

Our ref.: EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & SERV-9 

 
Dear Sirs, 
 

SUBJECT: INVITATION TO TENDER FOR SUPPLY OF IT EQUIPMENT FOR THE 
PROJECT BENEFICIARIES 

 

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the 
following documents, which constitute the tender dossier: 

A. INSTRUCTIONS TO TENDERERS  

B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES 

DRAFT CONTRACT 

SPECIAL CONDITIONS 

ANNEX I  GENERAL CONDITIONS  

ANNEX II +III TECHNICAL SPECIFICATIONS + TECHNICAL OFFER (TO BE 
TAILORED TO THE SPECIFIC PROJECT)  

ANNEX IV  BUDGET BREAKDOWN (MODEL FINANCIAL OFFER) 

ANNEX V  FORMS 

C. FURTHER INFORMATION 

ADMINISTRATIVE COMPLIANCE GRID 

EVALUATION GRID 

D. TENDER FORM FOR A SUPPLY CONTRACT 

 

For full information about procurement procedures please consult the Practical Guide to contract 
procedures for EC external actions and its annexes, which can be downloaded from the following 
web page: http://ec.europa.eu/europeaid/work/procedures/index_en.htm. 
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We look forward to receiving your tender and the accompanying tender guarantee before the 
submission deadline at the address specified in the documents.  

 

Yours sincerely, 

 

 

 

 

Nguyen Thi Hoang Thuy         Claudi Dordi 

    Project Director       TA Team Leader 
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A. INSTRUCTIONS TO TENDERERS 

PUBLICATION REF.: EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & 
SERV-9 
In submitting a tender, the tenderer accepts in full and without restriction the special and 
general conditions governing the contract as the sole basis of this tendering procedure, 
whatever its own conditions of sale may be, which it hereby waives. Tenderers are expected to 
examine carefully and comply with all instructions, forms, contract provisions and 
specifications contained in this tender dossier. Failure to submit a tender containing all the 
required information and documentation within the deadline specified will lead to the 
rejection of the tender. No account can be taken of any reservation in the tender as regards 
the tender dossier; any reservation may result in the immediate rejection of the tender 
without further evaluation. 

These Instructions set out the rules for the submission, selection and implementation of 
contracts financed under this call for tenders, in conformity with the provisions of the 
Practical Guide to contract procedures for EC external actions, which is applicable to the 
present call (available on the Internet at this address: 
http://ec.europa.eu/europeaid/work/procedures/index_en.htm). 

1 Supplies to be provided 

1.1 The subject of the contract is the supply, delivery, installation, commissioning, maintenance 
and after-sales service by the Contractor of the following goods in 01 lot to the Project 
beneficiaries, Delivery Duty Paid (DDP)1 within the implementation period of 60 days: 

 

Item 
No. 

Description Quantity 

1 Server 5 

2 UPS for Server 5 

3 Laptop computer  7 

4 Desktop computer (PC) 51 

5 UPS for desktop computer 51 

6 Scanner 4 

7 Printer 20 

8 Tablet for Internet/eBook 2 

9 Switch 1 

10 KVM (Keyboard, Video, Mouse) Switch 2 

                                                     

1 DDP (Delivered Duty Paid) /DDU (Delivered Duty Unpaid) - Incoterms 2000 International Chamber of 
Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 
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11 Server cabinet 1 

12 Backup device 1 

13 SQL Server 2 

 

1.2  The supplies must comply fully with the technical specifications set out in the tender dossier 
(technical annex) and conform in all respects with the drawings, quantities, models, samples, 
measurements and other instructions. 

1.3 The supplies described under the Lot must be accompanied by a “lot” of spare parts and/or of 
consumables. Neither the unit price nor the overall price of the spare parts will figure in the 
evaluation of the tender, except where the unit price or the number of parts varies 
substantially between the tenders received. The list of spare parts must be drawn up by the 
tenderer in the light of its professional experience and taking account of the places of use; it 
must show the unit prices of the parts, calculated on the basis of Article 11 (below). 
Nevertheless, the Contracting Authority reserves the right to alter the list of spare parts; any 
changes will appear in the contract. 

1.4  Tenderers are not authorised to tender for a variant in addition to the present tender. 

 

2 Timetable 
 

 DATE TIME* 

Clarification meeting / site visit (if any)  Not applicable Not applicable 

Deadline for request for any clarifications 
from the Contracting Authority 

16 April 2010  17:00 

Last date on which clarifications are issued 
by the Contracting Authority 

26th April 2010  

Deadline for submission of tenders 7th May 2010 11:30 

Tender opening session 7th May 2010 14:00 

Notification of award to the successful 
tenderer 

24th May 2010 - 

Signature of the contract 4th June 2010 - 

 

* All times are in the time zone of the country of the Contracting Authority  
 Provisional date 

3 Participation 

3.1 Participation in tendering is open to all legal persons participating either individually or in a 
grouping (consortium) or tenderers which are established in a the Member State of the 
European Union or in a country or territory of the regions covered and/or authorised by the 
specific instruments applicable to the DCI programme under which the contract is financed. 
All works, supplies and services must originate in one or more of these countries. The 
participation is also open to international organisations. The participation of natural persons 
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is directly governed by the specific instruments applicable to the programme under which the 
contract is financed. 

3.2 These terms refer to all nationals of the said states and to all legal entities, companies or 
partnerships constituted under, and governed by, the civil, commercial or public law of such 
states and having their statutory office, central administration or principal place of business 
there. A legal entity, company or partnership having only its statutory office there must be 
engaged in an activity which has an effective and continuous link with the economy of the 
state concerned.  

3.3 These rules apply to: 

 a) tenderers 

 b) members of a consortium 

 c) any subcontractors. 

3.4 Natural persons, companies or undertakings falling into a situation set out in section 2.3.3 of 
the Practical Guide to contract procedures for EC external actions are excluded from 
participation in and the award of contracts. Tenderers must provide declarations to the effect 
that they are not in any of these exclusion situations. The declarations must cover all the 
members of a joint venture/consortium. Tenderers who have been guilty of making false 
declarations may also incur financial penalties and exclusion in accordance with section 
2.3.4 of the Practical Guide.  

The exclusion situation referred to above also applies to any subcontractor. Whenever 
requested by the Contracting Authority, the tenderer/contractor shall submit a declaration 
from the intended subcontractor that it is not in one of the exclusion situations. In case of 
doubt on this declaration of honour, the Contracting Authority shall request documentary 
evidence that the sub-contractor is not in a situation of exclusion. 

3.5 To be eligible for participation in this tender procedure, tenderers must prove to the 
satisfaction of the Contracting Authority that they comply with the necessary legal, technical 
and financial requirements and have the means to carry out the contract effectively. 

3.6 If the offer includes subcontracting, it is recommended that the contractual arrangements 
between the tenderer and its subcontractors include mediation, according to national and 
international practices, as a method of dispute resolution. 

4 Origin 

4.1 Unless otherwise provided in the contract, supplies must originate in a Member State of the 
European Union or a country covered by the DCI programme. The origin of the goods must 
be determined according to the Community Customs Code or the international agreements to 
which the country concerned is a signatory. 

4.2 When submitting its tender, the tenderer must state expressly that all the goods meet the 
requirements concerning origin and must state the countries of origin. It may be asked to 
provide additional information in this connection. 

5 Type of contract 

Lump sum. 
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6 Currency 

Tenders must be presented in Euro2. 

7 Lots 

This tender procedure is not divided into lots. 

8 Period of validity 

8.1 Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the 
submission of tenders. 

8.2 In exceptional cases and prior to the expiry of the original tender validity period, the 
Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such 
requests and the responses to them must be made in writing. Tenderers that agree to do so 
will not be permitted to modify their tenders and they are bound to extend the validity of 
their tender guarantees for the revised period of validity of the tender. If they refuse, without 
forfeiture of their tender guarantees, their participation in the tender procedure will be 
terminated. 

8.3 The successful tenderer will be bound by its tender for a further period of 60 days. The 
further period is added to the validity period irrespective of the date of notification. 

9 Language of offers 

9.1 The offers, all correspondence and documents related to the tender exchanged by the 
tenderer and the Contracting Authority must be written in the language of the procedure 
which is English. 

If the supporting documents are not written in one of the official languages of the European 
Union, a translation into the language of the call for tender must be attached. Where the 
documents are in an official language of the European Union other than the one of the 
procedure, it is however strongly recommended to provide a translation into the language of 
the call for tenders, in order to facilitate the evaluation of the documents.  

10 Submission of tenders 

10.1 Tenders must be received before the deadline specified in 10.3. They must include all the 
documents specified in point 11 of these Instructions and be sent to the following address: 

The Project Task Force, Multilateral Trade Assistance Project Viet Nam III 
(EU- Viet Nam MUTRAP III), 
9th Floor, Minexport Building 
28 Ba Trieu Street, Hoan Kiem District 
Ha Noi, Viet Nam  
Tel: 84-4-62702158 Fax: 84-4-62702138 
Email: mutrap@mutrap.org.vn  

 

Tenders must comply with the following conditions: 

                                                     

2 The currency of tender shall be the currency of the contract and of payment. 
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10.2 All tenders must be submitted in one original, marked “original”, and 03 (three) copies 
signed in the same way as the original and marked “copy”. 

10.3 All tenders must be received at The Project Task Force, Multilateral Trade Assistance 
Project Viet Nam III, 9th Floor, Minexport Building, 28 Ba Trieu Street, Hoan Kiem District, 
Ha Noi, Viet Nam before the deadline stated in the timetable of the Point 2 above, by 
registered letter with acknowledgement of receipt or hand-delivered against receipt signed by 
Project Task Force or its representative. 

10.4 All tenders, including annexes and all supporting documents, must be submitted in a sealed 
envelope bearing only: 

a) the above address; 

b) the reference code of this tender procedure, (i.e., <publication reference>); 

c) where applicable, the number of the lot(s) tendered for; 

d) the words “Not to be opened before the tender opening session” in the language of the 
tender dossier and "Không được bóc trước khi mở thầu". 

e) the name of the tenderer. 

The technical and financial offers must be placed together in a sealed envelope. The 
envelope should then be placed in another single sealed envelope/package, unless their 
volume requires a separate submission for each lot. 

11 Content of tenders 

All tenders submitted must comply with the requirements in the tender dossier and comprise: 

Part 1: Technical offer: 

 a detailed description of the supplies tendered in conformity with the technical 
specifications, including any documentation required, including if applicable; 

o  a list of the manufacturer's recommended spare parts and consumables; 

o a proposal for after-sales service over 2 years; 

o technical proposals related to ancillary services.  

The technical offer should be presented as per template (annex II+III*, the contractor’s 
technical offer) completed when and if necessary by separate sheets for details. 

Part 2: Financial offer: 

 A financial offer calculated on a basis of DDP3 for the supplies tendered, including if 
applicable: 

o financial proposal for spare parts and consumables for use for 2 years (with 
itemised pricelist); 

o financial proposal for after-sales services for 2 years;  

o financial proposal related to ancillary services. 

                                                     

3 DDP (delivered duty paid) / DDU (delivered duty unpaid) - Incoterms 2000 International Chamber of 
Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 
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This financial offer should be presented as per template (annex IV*, budget breakdown), and 
if necessary completed by separate sheets for the details. 

 An electronic version of the financial offer  

Part 3: Documentation: 

To be supplied following templates in annex*: 

 The tender guarantee, for 1,500 Euro, as indicated in point 11 of the Procurement 
Notice ; 

 The “Tender Form for a Supply Contract”, duly completed, which includes the 
tenderer’s declaration, point 7, (from each member if a consortium): 

 The details of the bank account into which payments should be made (financial 
identification form) (Where the tenderer has already signed another contract with the 
European Commission, it may provide instead of the financial identification form 
either its financial identification form number or a copy of the financial identification 
form provided on that occasion, unless a change occurred in the meantime.) 

 The legal entity file and the supporting documents (Where the tenderer has already 
signed another contract with the European Commission, it may provide instead of the 
legal entity sheet and its supporting documents either its legal entity number or a copy 
of the legal entity sheet provided on that occasion, unless a change in its legal status 
occurred in the meantime.) 

To be supplied on free formats: 

 A description of the warranty conditions, which must be in accordance with the 
conditions laid down in Article 32 of the General Conditions, 

 A description of the organisation of the commercial warranty tendered in accordance 
with the conditions laid down in Article 32 of the Special Conditions, 

 A statement by the tenderer attesting the origin of the supplies tendered (or other 
proofs of origin), 

 Duly authorised signature: an official document (statutes, power of attorney, notary 
statement, etc.) proving that the person who signs on behalf of the company/joint 
venture/consortium is duly authorised to do so, 

 Others 

o Tenderer’s company profile including certified copy of business 
registration/licence indicating that the scope of business of the tenderer is 
appropriate to the field of this contract, 

o Certified copy of an evidence that the Tenderer is the authorised 
Agent/Distributors or has the Manufacturer’s authorisation to supply the 
Server/PC/software tendered (if the required quantity of unit greater than one), 

o Catalogues of the goods to be supplied, 

o Instruction manual(s) for major items of equipment. 

Remarks: 

Tenderers are requested to follow this order of presentation. 

Annex* refers to templates attached to the tender dossier. These templates are also available 
on: http://ec.europa.eu/europeaid/work/procedures/implementation/supplies/index_en.htm 
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12 Pricing 

12.1 Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as 
to (its)(their) correctness and completeness, to have taken account of all that is required for 
the full and proper execution of the contract and to have included all costs in their rates and 
prices. 

12.2 Depending on whether the supplies proposed are manufactured locally or are to be imported 
into the country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for 
their tenders on one of the following bases: 

a) for supplies manufactured locally, unit and overall prices must be quoted for delivery 
to the place of destination and in accordance with the above conditions, excluding all 
domestic taxation applicable to their manufacture and sale; 

b) for supplies to be imported into the country of the Beneficiary, unit and overall 
prices must be quoted for delivery to the place of destination and in accordance with 
the above conditions, excluding all duties and taxes applicable to their importation 
and VAT, from which they are exempt. 

12.3 Whatever the origin of the supplies, the contract is exempt from stamp and registration 
duties. 

12.4 The prices for the contract are fixed and not subject to revision, unless otherwise stipulated 
in the Special Conditions. 

13 Additional information before the deadline for submission of tenders 
The tender dossier should be clear enough to preclude the need for tenderers to request additional 
information during the procedure. If the Contracting Authority, either on its own initiative or in 
response to a request from a prospective tenderer, provides additional information on the tender 
dossier, it must send such information in writing to all other prospective tenderers at the same time. 

Tenderers may submit questions in writing to the following address up to 21 days before the 
deadline for submission of tenders, specifying the publication reference and the contract title: 

 

Contact name:  Ms. Nguyen Thi Hoang Thuy, Project Director 

Address:   The Project Task Force 

  Multilateral Trade Assistance Project III (EU-Viet Nam MUTRAP III) 

  9th floor, Minexport Building, 28 Ba Trieu, Ha Noi, Viet Nam 

  Tel : +84 4 62702158    Fax: +84 4 62702138 

 

The Contracting Authority has no obligation to provide clarifications after this date. 

Any clarification of the tender dossier will be published on the website of EU Delegation to Viet 
Nam: 

http://www.delvnm.ec.europa.eu/grants_and_contract/tender_opportunities/tender_index.html 

and on the Project Web site 

http://www.mutrap.org.vn 

at the latest 11 days before the deadline for submission of tenders.  



2008 Page 8 of 13 
4 c4_itt_en.doc 

Any prospective tenderers seeking to arrange individual meetings with either the Contracting 
Authority and/or the European Union during the tender period may be excluded from the tender 
procedure. 

14 Clarification meeting / site visit 

14.1 No clarification meeting / site visit planned. 

14.2   Visits by individual prospective tenderers during the tender period other than this site visit 
for all prospective tenderers cannot be permitted. 

15 Alteration or withdrawal of tenders 

15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for 
submission of tenders referred to in Article 10.1. No tender may be altered after this 
deadline. Withdrawals must be unconditional and will end all participation in the tender 
procedure. 

15.2 Any such notification of alteration or withdrawal must be prepared and submitted in 
accordance with Article 10. The outer envelope must be marked 'Alteration' or 'Withdrawal' 
as appropriate. 

15.3 No tender may be withdrawn in the interval between the deadline for submission of tenders 
referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender 
during this interval may result in forfeiture of the tender guarantee.  

16 Costs of preparing tenders 

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. 
All such costs will be borne by the tenderer. 

17 Ownership of tenders 

The Contracting Authority retains ownership of all tenders received under this tender 
procedure. Consequently, tenderers have no right to have their tenders returned to them. 

18 Joint venture or consortium 

18.1 If a tenderer is a joint venture or consortium of two or more persons, the tender must be 
single with the object of securing a single contract, each person must sign the tender and will 
be jointly and severally liable for the tender and any contract. Those persons must designate 
one of their members to act as leader with authority to bind the joint venture or consortium. 
The composition of the joint venture or consortium must not be altered without the prior 
consent in writing of the Contracting Authority. 

18.2 The tender may be signed by the representative of the joint venture or consortium only if it 
has been expressly so authorised in writing by the members of the joint venture or 
consortium, and the authorising contract, notarial act or deed must be submitted to the 
Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All 
signatures to the authorising instrument must be certified in accordance with the national 
laws and regulations of each party comprising the joint venture or consortium together with 
the powers of attorney establishing, in writing, that the signatories to the tender are 
empowered to enter into commitments on behalf of the members of the joint venture or 
consortium. Each member of such joint venture or consortium must provide the proof 
required under Article 3.5 as if it, itself, were the tenderer. 

19 Opening of tenders 

19.1 The opening and examination of tenders is for the purpose of checking whether the tenders 
are complete, whether the requisite tender guarantees have been furnished, whether the 
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required documents have been properly included and whether the tenders are generally in 
order. 

19.2 The tenders will be opened in public session on 14:00, 7th May 2010 at the Project Task 
Force, Multilateral Trade Assistance Project Viet Nam III (EU-Viet Nam MUTRAP III), 9th 
Floor, Minexport Building, 28 Ba Trieu Street, Hoan Kiem District, Ha Noi by the committee 
appointed for the purpose. The committee will draw up minutes of the meeting, which will be 
available on request. 

19.3 At the tender opening, the tenderers' names, the tender prices, any discount offered, written 
notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if 
required) and such other information as the Contracting Authority may consider appropriate 
may be announced. 

19.4 After the public opening of the tenders, no information relating to the examination, 
clarification, evaluation and comparison of tenders, or recommendations concerning the 
award of the contract can be disclosed until after the contract has been awarded. 

19.5 Any attempt by a tenderer to influence the evaluation committee in the process of 
examination, clarification, evaluation and comparison of tenders, to obtain information on 
how the procedure is progressing or to influence the Contracting Authority in its decision 
concerning the award of the contract will result in the immediate rejection of its tender. 

19.6 All tenders received after the deadline for submission specified in the procurement notice or 
these instructions will be kept by the Contracting Authority. The associated guarantees will 
be returned to the tenderers. No liability can be accepted for late delivery of tenders. Late 
tenders will be rejected and will not be evaluated. 

20 Evaluation of tenders 

20.1 Examination of the administrative conformity of tenders 

The aim at this stage is to check that tenders comply with the essential requirements of the 
tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and 
specifications in the tender dossier without substantially departing from or attaching 
restrictions to them.  

Substantial departures or restrictions are those which affect the scope, quality or execution of 
the contract, differ widely from the terms of the tender dossier, limit the rights of the 
Contracting Authority or the tenderer's obligations under the contract or distort competition 
for tenderers whose tenders do comply. Decisions to the effect that a tender is not 
administratively compliant must be duly justified in the evaluation minutes. 

If a tender does not comply with the tender dossier, it will be rejected immediately and may 
not subsequently be made to comply by correcting it or withdrawing the departure or 
restriction. 

20.2 Technical evaluation 

After analysing the tenders deemed to comply in administrative terms, the evaluation 
committee will rule on the technical admissibility of each tender, classifying it as technically 
compliant or non-compliant. 

The minimum qualifications required (see selection criteria in Procurement Notice point 16) 
are to be evaluated at the start of this stage.  

Where contracts include after-sales service and/or training, the technical quality of such 
services will also be evaluated by using yes/no criteria as specified in the tender dossier. 
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20.3 In the interests of transparency and equal treatment and to facilitate the examination and 
evaluation of tenders, the evaluation committee may ask each tenderer individually for 
clarification of its tender including breakdowns of prices, within a reasonable time limit to be 
fixed by the evaluation committee. The request for clarification and the response must be in 
writing, but no change in the price or substance of the tender may be sought, offered or 
permitted except as required to confirm the correction of arithmetical errors discovered 
during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification 
must not distort competition. Decisions to the effect that a tender is not technically compliant 
must be duly justified in the evaluation minutes. 

20.4 Financial evaluation 

a) Tenders found to be technically compliant shall be checked for any arithmetical 
errors in computation and summation. Errors will be corrected by the evaluation 
committee as follows: 

- where there is a discrepancy between amounts in figures and in words, the amount 
in words will be the amount taken into account; 

- except for lump-sum contracts, where there is a discrepancy between a unit price 
and the total amount derived from the multiplication of the unit price and the 
quantity, the unit price as quoted will be the price taken into account. 

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does 
not accept them, its tender will be rejected. 

20.5 Variant solutions 

Variant solutions will not be taken into consideration. 

20.6 Award criteria 

The sole award criterion will be the price. The contract will be awarded to the lowest 
compliant tender. 

21 Signature of the contract and performance guarantee 

21.1 The successful tenderer will be informed in writing that its tender has been accepted 
(notification of award). Before the Contracting Authority signs the contract with the 
successful tenderer, the successful tenderer must provide the documentary proof or 
statements required under the law of the country in which the company (or each of the 
companies in case of a consortium) is established, to show that it does not fall into the 
exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for 
EC external actions. This evidence or these documents or statements must carry a date, 
which cannot be more than 1 year before the date of submission of the tender. In addition, a 
statement shall be furnished stating that the situations described in these documents have not 
changed since then.  

21.2 The successful tenderer shall also provide evidence of the financial and economic standing 
and the technical and professional capacity according to the selection criteria for this call for 
tender specified in the procurement notice, point 16. The documentary proofs required are 
listed in sections 2.4.12.1.3 and 2.4.12.1.4 of the Practical Guide to contract procedures for 
EC external actions.  

21.3 If the successful tenderer fails to provide the documentary proof or statement or the evidence 
of the financial and economic standing and the technical and professional capacity within 15 
calendar days following the notification of award or if the successful tenderer is found to 
have provided false information, the award will be considered null and void. In such a case, 
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the Contracting Authority may award the tender to the next lowest tenderer or cancel the 
tender procedure. 

21.4  The Contracting Authority reserves the right to vary the quantities specified for the lot/items 
within a range of 100%. The total value of the supplies may not rise or fall as a result of the 
variation in the quantities by more than 25 % of the tender price at the time of contracting 
and during the validity of the contract. The unit prices used in the tender shall be applicable 
to the quantities procured under the variation. 

21.5 Within 30 days of receipt of the contract already signed by the Contracting Authority, the 
selected tenderer must sign and date the contract and return it, with the performance 
guarantee (if applicable), to the Contracting Authority. On signing the contract, the 
successful tenderer will become the Contractor and the contract will enter into force. 

21.6 If it fails to sign and return the contract and any financial guarantee required within 30 days 
after receipt of notification, the Contracting Authority may consider the acceptance of the 
tender to be cancelled without prejudice to the Contracting Authority's right to seize the 
guarantee, claim compensation or pursue any other remedy in respect of such failure, and the 
successful tenderer will have no claim whatsoever on the Contracting Authority. 

21.7 The performance guarantee referred to in the General Conditions is set at 10% of the amount 
of the contract and must be presented in the form specified in the annex to the tender dossier. 
It will be released within 45 days of the issue of the final acceptance certificate by the 
Contracting Authority, except for the proportion assigned to after-sales service. 

22 Tender guarantee 

 The tender guarantee referred to in Article 11 above is set at 1,500 Euro and must be 
presented in the form specified in the annex to the tender dossier. It must remain valid for 45 
days beyond the period of validity of the tender. Tender guarantees provided by tenderers 
who have not been selected shall be returned together with the information letter that the 
tenderer has been unsuccessful. The tender guarantee of the successful tenderer shall be 
released on the signing of the contract, once the performance guarantee has been submitted.  

23 Ethics clauses 

23.1 Any attempt by a candidate or tenderer to obtain confidential information, enter into 
unlawful agreements with competitors or influence the committee or the Contracting 
Authority during the process of examining, clarifying, evaluating and comparing tenders will 
lead to the rejection of its candidacy or tender and may result in administrative penalties. 

23.2 Without the Contracting Authority's prior written authorisation, a Contractor and its staff or 
any other company with which the Contractor is associated or linked may not, even on an 
ancillary or subcontracting basis, supply other services, carry out works or supply equipment 
for the project. This prohibition also applies to any other projects that could, owing to the 
nature of the contract, give rise to a conflict of interest on the part of the Contractor. 

23.3. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is 
affected by no conflict of interest and has no equivalent relation in that respect with other 
tenderers or parties involved in the project. Should such a situation arise during execution of 
the contract, the Contractor must immediately inform the Contracting Authority. 

23.4 The Contractor must at all times act impartially and as a faithful adviser in accordance with 
the code of conduct of its profession. It shall refrain from making public statements about the 
project or services without the Contracting Authority's prior approval. It may not commit the 
Contracting Authority in any way without its prior written consent. 



2008 Page 12 of 13 
4 c4_itt_en.doc 

23.5 For the duration of the contract the Contractor and its staff shall respect human rights and 
undertake not to offend the political, cultural and religious mores of the beneficiary state. In 
particular and in accordance with the legal basic act concerned, tenderers who have been 
awarded contracts shall respect core labour standards as defined in the relevant International 
Labour Organisation conventions (such as the Conventions on freedom of association and 
collective bargaining; Abolition of forced and compulsory labour; Elimination of forced and 
compulsory labour; Abolition of child labour). 

23.6 The Contractor may accept no payment connected with the contract other than that provided 
for therein. The Contractor and its staff must not exercise any activity or receive any 
advantage inconsistent with their obligations to the Contracting Authority. 

23.7 The Contractor and its staff shall be obliged to maintain professional secrecy for the entire 
duration of the contract and after its completion. All reports and documents drawn up or 
received by the Contractor shall be confidential. 

23.8 The contract shall govern the Contracting Parties' use of all reports and documents drawn up, 
received or presented by them during the implementation of the contract. 

23.9 The Contractor shall refrain from any relationship likely to compromise its independence or 
that of its staff. If the Contractor ceases to be independent, the Contracting Authority may, 
regardless of injury, terminate the contract without further notice and without the Contractor 
having any claim to compensation. 

23.10 The Commission  reserves the right to suspend or cancel project financing if corrupt 
practices of any kind are discovered at any stage of the award process and if the Contracting 
Authority fails to take all appropriate measures to remedy the situation. For the purposes of 
this provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission to any 
person as an inducement or reward for performing or refraining from any act relating to the 
award of a contract or implementation of a contract already concluded with the Contracting 
Authority. 

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or 
implementation of a contract has given rise to unusual commercial expenses. Such unusual 
commercial expenses are commissions not mentioned in the main contract or not stemming 
from a properly concluded contract referring to the main contract, commissions not paid in 
return for any actual and legitimate service, commissions remitted to a tax haven, 
commissions paid to a recipient who is not clearly identified or commissions paid to a 
company which has every appearance of being a front company. 

23.12 The Contractor undertakes to supply the Commission on request with all supporting 
documents relating to the conditions of the contract's execution. The Commission may carry 
out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases 
of suspected unusual commercial expenses. 

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the 
Community are liable, depending on the seriousness of the facts observed, to have their 
contracts terminated or to be permanently excluded from receiving Community funds. 

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, where the 
award procedure proves to have been subject to substantial errors, irregularities or fraud. 
Where such substantial errors, irregularities or fraud are discovered after the award of the 
Contract, the Contracting Authority may refrain from concluding the Contract.  
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24 Cancellation of the tender procedure  

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting 
Authority. If the tender procedure is cancelled before the tender opening session the sealed 
envelopes will be returned, unopened, to the tenderers. 

Cancellation may occur where: 

 the tender procedure has been unsuccessful, namely where no qualitatively or 
financially worthwhile tender has been received or there has been no response at all; 

 the economic or technical parameters of the project have been fundamentally altered; 

 exceptional circumstances or force majeure render normal implementation of the 
project impossible; 

 all technically compliant tenders exceed the financial resources available; 

 there have been irregularities in the procedure, in particular where these have 
prevented fair competition. 

In no event shall the Contracting Authority be liable for any damages whatsoever 
including, without limitation, damages for loss of profits, in any way connected with the 
cancellation of a tender procedure even if the Contracting Authority has been advised 
of the possibility of damages. The publication of a procurement notice does not commit 
the Contracting Authority to implement the programme or project announced. 

25 Appeals 

Tenderers believing that they have been harmed by an error or irregularity during the award 
process may file a complaint. See further section 2.4.15 of the Practical Guide. 
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B. DRAFT CONTRACT AND SPECIAL 
CONDITIONS, INCLUDING ANNEXES 
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DRAFT CONTRACT 

 

SUPPLY CONTRACT FOR EUROPEAN  

UNION EXTERNAL ACTIONS 

NO <Contract number> 
 

FINANCED FROM THE EU GENERAL BUDGET 

The Project Task Force, Multilateral Trade Assistance Project Viet Nam III 
(EU- Viet Nam MUTRAP III) 
Address: 9th  Floor, Minexport Building 
28 Ba Trieu Street, Hoan Kiem District, Ha Noi 
("The Contracting Authority"), 

of the one part, 

and 

<Full official name of Contractor>  
[Legal status/title]1 
[Official registration number]2 
[Full official address] 
[VAT number]3, (“the Contractor”) 

of the other part, 

have agreed as follows: 

CONTRACT TITLE: SUPPLY OF IT EQUIPMENT FOR 

THE PROJECT BENEFICIARIES  

Identification number: EU-Viet Nam MUTRAP III/CB-1 & COMP-4-SERV-9 

 
Article 1 Subject 

1.1 The subject of the contract shall be the supply, delivery, installation, commissioning, 
maintenance, after-sales service by the Contractor, of the following supplies in 01 lots to 
the project beneficiaries: 

 

                                                     

 
1 Where the contracting party is an individual. 
2 Where applicable. For individuals, mention their ID card or passport or equivalent document - number 
3 Except where the contracting party is not VAT registered. 
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Item 
No. 

Description Total 
Destination 

Ha Noi Da Nang HCMC 

1 Server 5 3  2 

2 UPS for Server 5 3  2 

3 Laptop computer 7 7   

4 Desktop computer (PC) 51 26 10 15 

5 UPS for desktop computer 51 26 10 15 

6 Scanner 4 2  2 

7 Printer 20 8 5 7 

8 Tablet for Internet/eBook 2 2   

9 Switch 1   1 

10 
KVM (Keyboard, Video, Mouse) 
Switch 

2 1  1 

11 Server cabinet 1   1 

12 Backup device 1 1   

13 SQL Server 3 2   

 

The place of acceptance of the supplies: to be designated by the Contracting Authority. 

The time limits for delivery shall be 60 days and the Incoterm applicable shall be DDP1. 
The implementation period of tasks shall run from the date of signature of the contract till 
no later than 4th December 2010. 

1.2 The Contractor shall comply strictly with the terms of the Special Conditions and the 
technical annex. 

Article 2 Origin 

The supplies must originate in a Member State of the European Union or a country covered and/or 
authorised by the specific instrument applicable to the DCI programme as follows.  

 

Member States 
(27) 

Austria, Belgium, Bulgaria, Czech Republic, Cyprus, Denmark, 
Estonia, Finland, France, Germany, Greece, Hungary, Ireland, 

                                                     

 

1 <DDP (Delivered Duty Paid) /DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of 
Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 
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Italy, Latvia, Lithuania, Luxembourg, Malta, Netherlands, 
Poland, Portugal, Romania, Slovak Republic, Slovenia, Spain, 
Sweden and United Kingdom 

European 
Economic Area (3) 

Iceland, Liechtenstein and Norway 

Official candidate 
country (3) 

Croatia, Macedonia and Turkey 

Developing Countries covered by the Regulation on DCI (48) 

Asia Afghanistan, Australia, Bangladesh, Bhutan, Cambodia, China*, 
India, Indonesia, Democratic People’s Republic of Korea, Laos, 
Malaysia, Maldives, Mongolia, Myanmar/Burma, Nepal, 
Pakistan, Philippines, Sri Lanka, Thailand and Viet Nam 

Latin America Argentina, Bolivia, Brazil, Chile, Colombia, Cost Rica, Cuba, 
Ecuador, El Salvador, Guatemala, Honduras, Mexico, Nicaragua, 
Panama, Paraguay, Peru, Uruguay and Venezuela 

Central Asia Kazakhstan, Kyrgyz Republic, Tajikistan, Turkmenistan and 
Uzbekistan 

Middle East Iran, Iraq, Oman and Yemen 

South Africa South Africa 

 

* Refer to the People’s Republic of China excluding Taiwan, Hong Kong and Macao 
Note: Derogation to Rule on Nationality and Origin applies for software only:  the USA is eligible 
country. 

A certificate of origin for the supplies must be provided by the Contractor at the latest when it 
requests provisional acceptance of the supplies. Failure to comply with this condition may result in 
the termination of the contract. 

 

Article 3 Price 

3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). 
The total maximum contract price shall be Euros. 

3.2  Payments shall be made in accordance with the General and/or Special Conditions (Articles 
26 to 28). 

 

Article 4 Order of precedence of contract documents 

The contract is made up of the following documents, in order of precedence: 

- the contract agreement; 

- the Special Conditions; 

- the General Conditions (Annex I); 
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- the Technical Specifications (Annex II), including clarifications before the deadline 
for submission of tender; 

- the Technical Offer (Annex III), including clarifications from the Contractor upon 
request by the Contracting Authority; 

- the budget breakdown (Annex IV); 

- specified forms and other relevant documents (Annex V); 

The various documents making up the contract shall be deemed to be mutually explanatory; in 
cases of ambiguity or divergence, they shall prevail in the order in which they appear above.  

Done in English in three originals, one original being for the Contracting Authority, one original 
being for the European Union, and one original being for the Contractor. 

 

 
For the Contractor For the Contracting Authority 

Name:  Name:  

 
 
Title: 

  
 
Title: 

 

 
 
Signature: 

  
 
Signature: 

 

 
Date: 

  
Date: 

 

 
Endorsed for financing by the European Union 

 
Name: 

   

 
 
Title: 

   

 
 
Signature: 

   

 
Date:  
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SPECIAL CONDITIONS 

CONTENTS 

These conditions amplify and supplement, if necessary, the General Conditions governing the contract. 
Unless the Special Conditions provide otherwise, those General Conditions remain fully applicable. The 
numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the 
Articles of the General Conditions. In exceptional cases, and with the authorisation of the competent 
Commission departments, other clauses may be introduced to cover specific situations. 

Article 2 Law applicable 

2.1 Vietnamese law shall apply in all matters not covered by the provisions of the contract. 

2.2 The language used shall be English. 

Article 4 Communications 

Any written communication relating to this Contract between the Contracting Authority and/or 
the Project Manager, on the one hand, and the Contractor on the other must state the Contract 
title and identification number, and must be sent by post, fax, e-mail or by hand to the 
following addresses: 

For the Contracting Authority 

 
Name  Nguyen Thi Hoang Thuy  

 
Address Multilateral Trade Assistance Project Viet Nam III 

(EU-Viet Nam MUTRAP III) 
9th Floor, Minexport Building  
28 Ba Trieu Street, Hoan Kiem District  
Hanoi  

Telephone 84-4-62702158 
 

Fax 84-4-62702138 
 

Email  mutrap@mutrap.org.vn  
 

 
For the contractor  
 
Name   
Address  
Telephone 
Fax 
Email   

 

Article 8 Assistance with local regulations 

Not applicable 
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Article 9 The Contractor's obligations 

9.6 The Contractor shall take the necessary measures to ensure the visibility of the European 
Union financing or co-financing. These measures must comply with the rules in the 
Communication and Visibility Manual for EU External Actions published by the European 
Commission: http://ec.europa.eu/europeaid/work/visibility/index_en.htm  

Article 10 Origin 

10.1 The origin of the goods shall be determined according to the rules laid down in the 
Community Customs Code or the international agreements to which the country concerned is 
a signatory. 

Article 11 Performance guarantee 

The amount of the performance guarantee shall be 10%  of the Contract Value and the part in 
respect of after sales service including any amounts stipulated in addenda to the contract. 

Article 12 Insurance 

The Contractor is responsible for all insurance in connection with the supplies until the 
issuance of the Certificate of Provisional Acceptance by the Contracting Authority. 
 

Article 13 Programme of implementation of the tasks (timetable) 

 

Task Timetable 

Hardware equipment and system software 
delivered, installed and tested 

Max. 60 days since the date of signature of the 
Contract. 

 

Article 15 Tender prices  

Tender price will be calculated on the basic of Delivery Duty Paid ( D.D.P), including all cost 
related to the supplies as stated in the Art.15 of the General Conditions (Annex 1), in 
particular and /or additionally: 

- The cost of transport to the place of destination stated in Article 25. 

- The cost of installation, the cost of putting into commission and trial operation of the 
equipment. 

- Spare parts, accessories and/or consumables as may be specified in the Technical 
Specifications (Annex II) 

- The cost for maintenance and after sales services (where applicable) for at least 02 (two) 
year. 

Offers made on other INCOTERMS will not be considered. 

 

Article 16 Tax and customs arrangements 

For supplies manufactured locally, all internal fiscal charges applicable to their manufacture, 
including VAT, shall be excluded. 

For supplies to be imported into the country of the Contracting Authority, all duties and taxes 
applicable to their importation, including VAT shall be excluded. 
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Whatever the origin of the supplies, the contract shall be exempt from stamp and registration 
duties. 

Article 17 Patents and licences 

As stated in Article 17 of the General Conditions 

Article 18 Commencement order 

 The performance of the contract is deemed to commence on the day of the signature of the 
both parties. No administrative order is required to this effect. 

 

Article 19 Period of Implementation of the tasks 

The period of supply shall be 60 days from the date of signature of the contract by both 
parties. The implementation period of tasks shall run from the date of signature of the contract 
till no later than 4th December 2010. No administrative order is required to this effect. 

Article 22 Variations 

The Contracting Authority reserves the right, to vary the quantities specified for lot/items at 
the time of contracting and during the validity of the contract within a range of +/- 100%. The 
total value of the supplies may not rise or fall as a result of the variation in the quantities by 
more than 25% of the tender price. The unit prices used in the tender shall be applicable to the 
quantities procured under the variation. 

Article 24 Quality of supplies 

The Contractor is responsible to follow strictly the commercial warranty as specified in the 
technical specifications. 

Article 25 Inspection and testing 

The Contracting Authority reserves the right to inspect the quality of the supplies at the places 
of acceptance.  The place of acceptance where inspection and testing: to be designated by the 
Contracting Authority. 

 
The recipient will inspect and test the supplies to certify the proper functioning of the supplies and 
their conformity with the requirements stipulated in the Annex II and the documents supplied by the 
Contracting authority under Article 7 of the special conditions.  

 

Article 26 Methods of payment 

26.1 Payments shall be made in Euro.  

Payments shall be authorised and made by the Project Task Force, Multilateral Assistance 
Project Viet Nam III (EU - Viet Nam MUTRAP III) through bank transfer. 
 
Detail of invoice: 
Buyer’s name:  Project Task Force, Multilateral Trade Assistance Project Viet Nam III  
   (EU - Viet Nam MUTRAP III) 
Address:   9th Floor, Minexport Building, 28 Ba Trieu Street, Hoan Kiem District,  
   Ha Noi 
VAT code: 0102810074 
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In order to obtain payments, the Contractor must forward to the authority referred to in 
paragraph 26.1 above: 
 
a) For the 60% pre-financing, in addition to the payment request, the performance guarantee, 
VAT invoice. If a prefinancing is requested and if no proof documents have been provided for 
the selection criteria, the contractor must provide a financial guarantee for the full amount of 
the prefinancing payment. 
 
b) For the 40% balance, the invoices in triplicate and payment request following provisional 
acceptance of the supplies (certificate of Provisional Acceptance required). 
  

26.9 Price revision is not applicable 

Article 29 Delivery 

29.1 The Contractor shall bear all risks relating to the goods until provisional acceptance at 
destination. The supplies shall be packaged so as to prevent their damage or deterioration in 
transit to their destination. 

29.2  Packaging of hardware equipment must take into account the climatic condition prevailing in 
Viet Nam at the time of delivery. 

 Packaging of application software must be in the form of auto-run DVD. 

29.3 The packaging shall become the property of the recipient subject to respect for the 
environment. 

29.5/6 All items must be accompanied by the documentation require in Annex II. All packages must 
be marked as follow: 
a. Package or box identification number, 
b. Item number, 
c. Full address of the destination. 
 

Article 31 Provisional acceptance 

The supplies shall be taken over by the Contracting Authority when they have been delivered 
and installed in accordance with the contract, have satisfactorily passed the required 
functioning tests, and a certificate of provisional acceptance has been issued by the 
Contracting Authority.  

Each relevant recipient will sign the hand-over minutes clearly stated the quantity, the detailed 
technical specifications of received equipment, the date and time of delivery and installation 
performed by the Contractor and the properly functioning of the supplies; Then the Contractor 
will send the original of all these minutes to the  MUTRAP III Project Task Force (PTF) and a 
Provisional Acceptance will be issued, once all relevant provisional acceptance documents 
will have been received by  PTF. 

The Certificate of Provisional Acceptance (CPA) must be issued using the template in Annex 
C11.  The Contracting Authority issues CPA when the supplies have been delivered, installed, 
beta-tested, manuals have been provided. 

Article 32 Warranty 

The Contractor shall warrant that the supplies are new, unused, of the most recent models and 
incorporate all recent improvements in design and materials. The Contractor shall further 
warrant that none of the supplies have any defect arising from design, materials or 
workmanship. This warranty shall remain valid for the period specified in Annex II. 

Article 33 After-sales service 
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The Contractor must provide with his tender a proposal detailing how will be delivered a) 
after-sales service for 2 years and b) supply of spare parts that may be required for 2 years. 

Article 40 Settlement of disputes 

 Any disputes arising out of or relating to this contract which cannot be settled otherwise shall 
be referred for arbitration to Viet Nam International Arbitration Centre at the Viet Nam 
Chamber of Commerce and Industry (VCCI) applying the rules of the Arbitration Center. 
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PRELIMINARY PROVISIONS 

Article 1 -  Definitions 

1.1. The headings and titles in these General Conditions shall not be taken as part thereof or be 
taken into consideration in the interpretation of the contract. 

1.2. Where the context so permits, words in the singular shall be deemed to include the plural and 
vice versa, and words in the masculine shall be deemed to include the feminine and vice 
versa. 

1.3. Words designating persons or parties shall include firms and companies and any organisation 
having legal capacity. 

1.4. The definitions of the terms used throughout this General Conditions are laid down in the 
"Glossary of terms", annex A1 to the Practical Guide to contract procedures for EC external 
actions, which forms an integral part of this contract.  

Article 2 -  Law and language of the contract 

2.1. The Special Conditions shall specify the law governing all matters not covered by the 
contract. 

2.2. The contract and all written communications between the parties will be drafted in the 
language of the procedure. 

Article 3 -  Order of precedence of contract documents 

3.1. Save where otherwise provided in the special conditions, the contract is made up of the 
following documents, in order of precedence: 

a) the contract agreement; 

b) the Special Conditions;  

c) the General Conditions (Annex I); 

d) the Technical Specifications (Annex II) including clarifications before the deadline for 
submission of tenders and minutes from the information meeting/site visit; 

e) the Technical Offer (Annex III), including clarifications from the Contractor provided 
during tender evaluation; 

f) the budget breakdown (Annex IV); 

g) specified forms and other relevant documents (Annex V) 

Addenda have the order of precedence of the document they are modifying. 

3.2. The various documents making up the contract shall be deemed to be mutually explanatory; 
in cases of ambiguity or divergence, they should be read in the order in which they appear 
above. 
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Article 4 -  Communications 

4.1. Communications between the Contracting Authority and/or the Project Manager on the one 
hand, and the Contractor on the other, shall be exclusively in writing. Unless otherwise 
specified in the Special Conditions, communications between the Contracting Authority 
and/or the Project Manager on the one hand, and the Contractor on the other hand, shall be 
sent by post, cable, telex, fax transmission, or delivered by hand, to the addresses designated 
by the Parties for that purpose. 

4.2. If the person sending a communication requires acknowledgement of receipt, he/she shall 
indicate this in his communication. Whenever there is a deadline for the receipt of a written 
communication, the sender should ask for an acknowledgement of receipt of his 
communication. In any event, the sender shall take all necessary measures to ensure receipt 
of his communication. 

4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval, 
certificate or decision, unless otherwise specified such notice, consent, approval, certificate 
or decision shall be in writing and the words "notify", "certify", "approve" or "decide" shall 
be construed accordingly. Any such consent, approval, certificate or decision shall not 
unreasonably be withheld or delayed. 

Article 5 -  Assignment 

5.1. An assignment shall be valid only if it is a written agreement by which the Contractor 
transfers his contract or part thereof to a third party. 

5.2. The Contractor may not, without the prior written consent of the Contracting Authority, 
assign the contract or any part thereof, or any benefit or interest thereunder, except in the 
following cases: 

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due under 
the contract; or 

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief against 
any other person liable in cases where the insurers have discharged the Contractor's loss 
or liability. 

5.3. For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority 
shall not relieve the Contractor of his obligations for the part of the contract already 
performed or the part not assigned. 

5.4. If the Contractor has assigned his contract without authorisation, the Contracting Authority 
may, without giving formal notice thereof, apply as of right the sanctions for breach of 
contract provided for in Article 35 and 36. 

5.5. Assignees must satisfy the eligibility criteria applicable for the award of the contract and 
they can not be in any of the situations excluding them from participating in contracts which 
are listed in Section 2.3.3 of the Practical Guide to contract procedure for EC external 
actions. 
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Article 6 -  Subcontracting 

6.1. A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts 
implementation of a part of the tasks to a third party. 

6.2. The Contractor shall not subcontract without the prior written authorisation of the 
Contracting Authority. The elements of the contract to be subcontracted and the identity of 
the subcontractors shall be notified to the Contracting Authority. The Contracting Authority 
shall notify the Contractor of its decision within 30 days of receiving the notification, stating 
its reasons if authorisation is withheld. 

6.3. Subcontractors must satisfy the eligibility criteria applicable for the award of the contract 
and they can not be in any of the situations excluding them from participating in contracts 
which are listed in Section 2.3.3 of the Practical Guide to contract procedure for EC external 
actions.  

6.4. The Contracting Authority recognises no contractual link between itself and the 
subcontractors. 

6.5. The Contractor shall be responsible for the acts, defaults and negligence of his 
subcontractors and their agents or employees, as if they were the acts, defaults or negligence 
of the Contractor, his agents or employees. The approval by the Contracting Authority of the 
subcontracting of any part of the contract or of the subcontractor shall not relieve the 
Contractor of any of his obligations under the contract. 

6.6. If a subcontractor has undertaken any continuing obligation extending for a period exceeding 
that of the warranty period under the contract towards the Contractor in respect of the 
supplies provided by the subcontractor, the Contractor must, at any time after the expiration 
of the warranty period, transfer immediately to the Contracting Authority, at the Contracting 
Authority's request and cost, the benefit of such obligation for the unexpired duration 
thereof. 

6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority may, 
without giving formal notice thereof, apply as of right the sanctions for breach of contract 
provided for in Article 35. 

OBLIGATIONS OF THE CONTRACTING AUTHORITY 

Article 7 -  Supply of documents 

7.1. If necessary, within 30 days of the signing of the contract, the Project Manager shall, where 
necessary, provide the Contractor, free of charge, with a copy of the drawings prepared for 
the implementation of the tasks and a copy of the specifications and other contract 
documents. The Contractor may purchase additional copies of these drawings, specifications 
and other documents, in so far as they are available. Upon the issue of the warranty 
certificate, or upon final acceptance, the Contractor shall return to the Project Manager all 
drawings, specifications and other contract documents. 

7.2. Unless it is necessary for the purposes of the contract, the drawings, specifications and other 
documents provided by the Project Manager shall not be used or communicated to a third 
party by the Contractor without the prior consent of the Project Manager. 

7.3. The Project Manager shall have authority to issue to the Contractor administrative orders 
incorporating such supplementary documents and instructions as are necessary for the proper 
execution of the contract and the remedying of any defects therein. 
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7.4. The special conditions must indicate the procedure used, if necessary, by the Contracting 
Authority and the Project Manager to approve drawings and other documents provided by 
the Contractor. 

Article 8 -  Assistance with local regulations 

8.1. The Contractor may request the assistance of the Contracting Authority in obtaining copies 
of laws, regulations and information on local customs, orders or bye-laws of the country 
where the supplies are to be delivered which may affect the Contractor in the performance of 
his obligations under the contract. The Contracting Authority may provide the assistance 
requested to the Contractor at the Contractor's cost. 

8.2. If necessary, the Contractor shall duly notify the Contracting Authority of details of the 
supplies so that the Contracting Authority can obtain the requisite permits or import licences. 

8.3. If necessary, the Contracting Authority will undertake to obtain, in accordance with the 
Special Conditions, the requisite permits or import licences within a reasonable period, 
taking account of the implementation dates for the tasks. 

8.4. Subject to the provisions of the laws and regulations on foreign labour of the states in which 
the supplies are to be delivered, the Contracting Authority shall make every effort to help the 
Contractor obtain all the visas and permits required for the personnel whose services the 
Contractor and the Contracting Authority consider necessary and residence permits for their 
families. 

OBLIGATIONS OF THE CONTRACTOR 

Article 9 -  General Obligations 

9.1. The Contractor shall implement the contract with due care and diligence including, where 
specified, the design, manufacture, delivery to site, erecting, testing and commissioning of 
the supplies and carrying out of any other work including the remedying of any defects in the 
supplies. The Contractor shall also provide all necessary equipment, supervision, labour and 
facilities required for the implementation of the tasks. 

9.2. Contractor considers that the requirement of an administrative order goes beyond the scope 
of the contract, it shall, on pain of breach of contract, notify the Project Manager thereof, 
giving his reasons, within 30 days of receipt of the order. Execution of the administrative 
order shall not be suspended because of this notice. 

9.3. For matters not governed by the contract, the Contractor shall respect and abide by all laws 
and regulations in force according to article 2 of the Special Conditions and shall ensure that 
his personnel, their dependants, and his local employees also respect and abide by all such 
laws and regulations. The Contractor shall indemnify the Contracting Authority against any 
claims and proceedings arising from any infringement by the Contractor, his employees and 
their dependants of such laws and regulations. The Contractor shall respect internationally 
agreed core labour standards, e.g. the ILO core labour standards, conventions on freedom of 
association and collective bargaining, elimination of forced and compulsory labour, 
elimination of discrimination in respect of employment and occupation, and the abolition of 
child labour. 
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9.4. The Contractor shall treat all documents and information received in connection with the 
contract as private and confidential. He shall not, save in so far as may be necessary for the 
purposes of the contract's execution, publish or disclose any particulars of the contract 
without the prior consent in writing of the Contracting Authority or the Project Manager. If 
any disagreement arises as to the necessity for any publication or disclosure for the purpose 
of the contract, the decision of the Contracting Authority shall be final. 

9.5. If the Contractor is a joint venture or consortium of two or more persons, all such persons 
shall be jointly and severally bound to fulfil the terms of the contract according to the law of 
the state of the Contracting Authority and shall, at the request of the Contracting Authority, 
designate one of such persons to act as leader with authority to bind the joint venture or 
consortium. The composition of the joint venture or consortium shall not be altered without 
the prior consent in writing of the Contracting Authority. 

9.6. Save where the European Commission requests or agrees otherwise, the Contractor shall take 
the necessary measures to ensure the visibility of the European Union financing or co-
financing. These measures must comply with the rules in the Communication and Visibility 
Manual for EU External Actions published by the European Commission.  

Article 10 -  Origin 

10.1. Save where otherwise provided for in the Special Conditions, supplies must originate in a 
Member State of the European Union or in an eligible country as stated in the invitation to 
tender. 

10.2. The Contractor must certify that the goods tendered comply with this requirement, 
specifying their countries of origin. He may be required to provide more detailed information 
in this respect. 

10.3. The Contractor shall present an official certificate of origin on provisional acceptance. 
Failure to comply with this obligation shall lead, after formal notice, to termination of the 
contract. 

Article 11 -  Performance guarantee 

11.1. The Contractor shall, together with the return of the countersigned contract, furnish the 
Contracting Authority with a guarantee for the full and proper execution of the contract. The 
amount of the guarantee shall be specified in the Special Conditions. It shall be in the range 
of 5 and 10% of the amount of the contract price, including any amounts stipulated in 
addenda to the contract. 

11.2. The performance guarantee shall be held against payment to the Contracting Authority for 
any loss resulting from the Contractor's failure to perform his contractual obligations fully 
and properly. 

11.3. The performance guarantee shall be in the format given in Annex V and may be provided in 
the form of a bank guarantee, a banker's draft, a certified cheque, a bond provided by an 
insurance and/or bonding company or an irrevocable letter of credit.  

11.4. The performance guarantee shall be denominated in the currency in which the contract is 
payable. No payments shall be made in favour of the Contractor prior to the provision of the 
guarantee. The guarantee shall continue to remain valid until the contract has been fully and 
properly performed. 
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11.5. During the execution of the contract, if the natural or legal person providing the guarantee is 
not able to abide by his commitments, the guarantee shall cease to be valid. The Contracting 
Authority shall give formal notice to the Contractor to provide a new guarantee on the same 
terms as the previous one. Should the Contractor fail to provide a new guarantee, the 
Contracting Authority may terminate the contract. Before so doing, the Contracting 
Authority shall send a registered letter with acknowledgement of receipt, which shall set a 
new deadline of no less than 15 days from the day of delivery of the letter. 

11.6. The Contracting Authority shall demand payment from the guarantee of all sums for which 
the guarantor is liable under the guarantee due to the Contractor's default under the contract, 
in accordance with the terms of the guarantee and up to the value thereof. The guarantor 
shall, without delay, pay those sums upon demand from the Contracting Authority and may 
not raise any objection for any reason whatsoever. Before making any claim under the 
performance guarantee, the Contracting Authority shall notify the Contractor stating the 
nature of the default in respect of which the claim is to be made. 

11.7. Except for such part as may be specified in the Special Conditions in respect of after-sales 
service, the performance guarantee shall be released within 45 days of the issue of the final 
acceptance certificate. 

Article 12 -  Insurance 

12.1. An insurance policy may be required to cover the carriage of supplies; the conditions of this 
insurance policy may be specified in Article 12 of the Special Conditions, which may also 
specify other types of insurance to be taken out by the Contractor. 

12.2. Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor 
shall bear sole liability for, and indemnify the Contracting Authority and the Project 
Manager against, any claims by third parties for damage to property or personal injuries 
arising from the execution of the contract by the Contractor, his subcontractors and their 
employees. 

Article 13 -  Programme of implementation of the tasks 

13.1. If the Special Conditions so require, the Contractor shall submit a programme of 
implementation of the tasks for the approval of the Project Manager. The programme shall 
contain at least the following: 

a) the order in which the Contractor proposes to perform the contract including design, 
manufacture, delivery to place of receipt, installation, testing and commissioning; 

b) the deadlines for submission and approval of the drawings; 

c) a general description of the methods which the Contractor proposes to adopt for 
executing the contract; and 

d) such further details and information as the Project Manager may reasonably require. 

13.2. The Special Conditions shall specify the time limit within which the programme of 
implementation of the tasks must be submitted to the Project Manager for approval. They 
may set time limits within which the Contractor must submit all or part of the detailed 
drawings, documents and items. They shall also state the deadline for the Project Manager's 
approval or acceptance of the programme of implementation, detailed drawings, documents 
and items. The approval of the programme by the Project Manager shall not relieve the 
Contractor of any of his obligations under the contract. 
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13.3. No material alteration to the programme shall be made without the approval of the Project 
Manager. If, however, the progress of the implementation of the tasks does not conform to 
the programme, the Project Manager may instruct the Contractor to revise the programme 
and submit the revised programme to him/her for approval. 

Article 14 -  Contractor's drawings 

14.1. If the Special Conditions so provide, the Contractor shall submit to the Project Manager for 
approval: 

a) the drawings, documents, samples and/or models, according to the time limits and 
procedures laid down in the Special Conditions;  

b) such drawings as the Project Manager may reasonably require for the implementation of 
the tasks. 

14.2. If the Project Manager fails to notify his decision of approval referred to in Article 14.1 
within the deadlines referred to in the contract or the approved programme of 
implementation of the tasks, such drawings, documents, samples or models shall be deemed 
to be approved on expiry of the deadlines. If no deadline is specified, they shall be deemed to 
be approved 30 days after receipt. 

14.3. Approved drawings, documents, samples and models shall be signed or otherwise identified 
by the Project Manager and may only be departed from on the Project Manager's 
instructions. Any of the Contractor's drawings, documents, samples or models which the 
Project Manager refuses to approve shall immediately be modified to meet the requirements 
of the Project Manager and resubmitted by the Contractor for approval. 

14.4. The Contractor shall supply additional copies of approved drawings in the form and numbers 
stated in the contract or in subsequent administrative orders. 

14.5. The approval of the drawings, documents, samples or models by the Project Manager shall 
not relieve the Contractor from any of his obligations under the contract. 

14.6. The Project Manager shall have the right to inspect all drawings, documents, samples or 
models relating to the contract at the Contractor's premises at all reasonable times. 

14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and 
maintenance manuals together with drawings, which shall be in such detail as will enable the 
Project Manager to operate, maintain, adjust and repair all parts of the supplies. Unless 
otherwise stated in the Special Conditions, the manuals and drawings shall be in the 
language of the contract and in such forms and numbers as stated in the contract. The 
supplies shall not be considered completed for the purpose of provisional acceptance until 
such manuals and drawings have been supplied to the Contracting Authority. 

Article 15 -  Sufficiency of tender prices 

15.1. Subject to any provisions which may be laid down in the Special Conditions, the Contractor 
shall be deemed to have satisfied himself before submitting his tender as to the correctness 
and sufficiency of the tender and to have taken account of all that is required for the full and 
proper implementation of the tasks and to have included in his rates and prices all costs 
related to the supplies, in particular: 

a) the costs of transport; 

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, checking, 
insurance and other administrative costs in connection with the supplies. The packaging 
shall be the property of the Contracting Authority unless otherwise provided in the 
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Special Conditions; 

c) the cost of documents relating to the supplies where such documents are required by the 
Contracting Authority; 

d) execution and supervision of on-site assembly and/or commissioning of the delivered 
supplies; 

e) furnishing of tools required for assembly and/or maintenance of the delivered supplies; 

f) furnishing of detailed operation and maintenance manuals for each unit of the delivered 
supplies, as specified in the contract; 

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in the 
contract, with the stipulation that this service shall not release the Contractor from any 
warranty obligations under the contract; 

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or 
elsewhere as specified in the contract. 

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own 
calculations, operations and estimates, it shall, at no additional charge, carry out any work 
that is the subject of any item in its tender for which its indicates neither a unit price nor a 
lump sum. 

Article 16 -  Tax and customs arrangements 

Provisions regarding tax and customs arrangements are laid down in the Special Conditions. 

Article 17 -  Patents and licences 

Save where otherwise provided in the Special Conditions, the Contractor shall indemnify the Contracting 
Authority and the Project Manager against any claim resulting from the use as specified in the contract of 
patents, licences, drawings, models, or brand or trade marks, unless such infringement results from 
compliance with the design or specification provided by the Contracting Authority and/or the Project 
Manager. 

COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND 
DELAYS 

Article 18 -  Commencement order 

18.1. The Contracting Authority shall fix the date on which implementation of the tasks is to 
commence and advise the Contractor thereof either in the notice of award of the contract or 
by administrative order issued by the Project Manager. 

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later than 
90 days after notification of award of contract. After that date the Contractor shall be entitled 
not to implement the contract and to obtain its termination or compensation for the damage it 
has suffered. The Contractor shall forfeit this right unless it exercises it within 30 days of the 
expiry of the 90-day period. 

Article 19 -  Period of implementation of the tasks 

19.1. The period of implementation of tasks shall commence on the date fixed in accordance with 
Article 18 and shall be as stated in the contract, without prejudice to extensions of the period 
which may be granted under Article 20. 
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19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, in 
cases where one Contractor is awarded more than one lot per contract, the periods of 
implementation of  the tasks for the separate lots will not be accumulated. 

Article 20 -  Extension of period of implementation of the tasks 

20.1. The Contractor may request an extension to the period of implementation of the tasks if his 
implementation of the contract is delayed, or expected to be delayed, for any of the following 
reasons: 

a) extra or additional supplies ordered by the Contracting Authority; 

b) exceptional weather conditions in the country of the Contracting Authority which may 
affect installation or erection of the supplies; 

c) physical obstructions or conditions which may affect delivery of the supplies, which 
could not reasonably have been foreseen by a competent contractor; 

d) administrative orders affecting the date of completion other than those arising from the 
Contractor's default; 

e) failure of the Contracting Authority to fulfil its obligations under the contract; 

f) any suspension of the delivery and/or installation of the supplies which is not due to the 
Contractor's default; 

g) force majeure; 

h) any other causes referred to in these General Conditions which are not due to the 
Contractor's default. 

20.2. Within 15 days of realising that a delay might occur, the Contractor shall notify the Project 
Manager of his intention to make a request for extension of the period of implementation of 
the tasks to which it considers himself entitled and, save where otherwise agreed between the 
Contractor and the Project Manager, within 30 days provide the Project Manager with 
comprehensive details so that the request can be examined. 

20.3. Within 30 days the Project Manager shall, by written notice to the Contractor after due 
consultation with the Contracting Authority and, where appropriate, the Contractor, grant 
such extension of the period of implementation of the tasks as may be justified, either 
prospectively or retrospectively, or inform the Contractor that it is not entitled to an 
extension. 

Article 21 -  Delays in implementation of the tasks 

21.1. If the Contractor fails under his own responsibility to deliver any or all of the goods or 
perform the services within the time limit(s) specified in the contract, the Contracting 
Authority shall, without formal notice and without prejudice to its other remedies under the 
contract, be entitled, for every day which shall elapse between the expiry of the 
implementation period of the tasks and the actual date of completion, to liquidated damages 
equal to 5/1000 of the value of the undelivered supplies to a maximum of 15% of the total 
value of the contract. 

21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, 
the liquidated damages provided for in paragraph 21.1 shall be calculated on the basis of the 
total contract value. 

21.3. If the Contracting Authority has become entitled to claim at least 15% of the contract value it 
may, after giving written notice to the Contractor: 
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- seize the performance guarantee; 

- terminate the contract, in which case the Contractor will have no right to compensation; 
and 

- enter into a contract with a third party for the provision of the balance of the supplies. The 
Contractor shall not be paid for this part of the contract. The Contractor shall also be 
liable for the additional costs and damages caused by his failure. 

Article 22 -  Variations 

22.1. Subject to the limits set in the Practical Guide to contract procedures for EC external actions, 
the Contracting Authority reserves the right, to vary the quantities as stated in the Special 
Conditions. The total value of the supplies may not rise or fall as a result of the variation in 
the quantities by more than 25% of the tender price. The unit prices used in the tender shall 
be applicable to the quantities procured under the variation. Substantial modifications to the 
contract, including modifications to the total contract amount, must be made by means of an 
addendum. 

22.2. The Project Manager shall have the power to order any variation to any part of the supplies 
necessary for the proper completion and/or functioning of the supplies. Such variations may 
include additions, omissions, substitutions, changes in quality, quantity, form, character, 
kind, as well as drawings, designs or specifications where the supplies are to be specifically 
manufactured for the Contracting Authority, method of shipment or packing, place of 
delivery, and in the specified sequence, method or timing of implementation of the tasks. No 
order for a variation may result in the invalidation of the contract, but the financial effect of 
any such variation shall be valued in accordance with Article 22.6. 

22.3. No variation shall be made except by administrative order, subject to the following 
provisions: 

a) if, for whatever reason, the Project Manager believes it necessary to give an order orally, 
he/she shall confirm the order by an administrative order as soon as possible; 

b) if the Contractor confirms in writing an oral order given for the purpose of Article 22.3.a 
and the confirmation is not contradicted in writing forthwith by the Project Manager, an 
administrative order shall be deemed to have been issued for the variation; 

c) an administrative order for a variation shall not be required when increasing or decreasing 
the quantity of any work because the estimates in the budget breakdown were too high or 
too low. 

22.4. Save where Article 22.2 provides otherwise, prior to issuing an administrative order for a 
variation, the Project Manager shall notify the Contractor of the nature and form of that 
variation. As soon as possible, after receiving such notice, the Contractor shall submit to the 
Project Manager a proposal containing: 

- a description of the tasks, if any, to be performed or the measures to be taken and a 
programme of implementation of the tasks; 

- any necessary modifications to the programme of implementation of the tasks or to any of 
the Contractor's obligations under the contract; 

- any adjustment to the contract price in accordance with the rules set out in Article 22. 
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22.5. Following the receipt of the Contractor's submission referred to in Article 22.4, the Project 
Manager shall, after due consultation with the Contracting Authority and, where appropriate, 
the Contractor, decide as soon as possible whether or not the variation should be carried out. 
If the Project Manager decides that the variation is to be carried out, he/she shall issue an 
administrative order stating that the variation is to be made at the prices and under the 
conditions given in the Contractor's submission referred to in Article 22.4 or as modified by 
the Project Manager in accordance with Article 22.6. 

22.6. The prices for all variations ordered by the Project Manager in accordance with Articles 22.3 
and 22.5 shall be ascertained by the Project Manager in accordance with the following 
principles: 

- where the task is of similar character and implemented under similar conditions to an 
item priced in the budget breakdown, it shall be valued at such rates and prices contained 
therein; 

- where the task is not of similar character or is not implemented under similar conditions, 
the rates and prices in the contract shall be used as the basis for valuation in so far as is 
reasonable, failing which a fair valuation shall be made by the Project Manager; 

- if the nature or amount of any variation relative to the nature or amount of the whole of 
the contract or to any part thereof is such that, in the opinion of the Project Manager, any 
rate or price contained in the contract for any item of work is by reason of such variation 
rendered unreasonable, then the Project Manager shall fix such rate or price as he/she 
thinks reasonable and proper in the circumstances; 

- where a variation is necessitated by a default or breach of contract by the Contractor, any 
additional cost attributable to such variation shall be borne by the Contractor. 

22.7. On receipt of the administrative order requesting the variation, the Contractor shall proceed 
to carry out the variation and be bound by that order in so doing as if such variation were 
stated in the contract. The supplies shall not be delayed pending the granting of any 
extension of implementation period of tasks or adjustment to the contract price. Where the 
order for a variation precedes the adjustment to the contract price, the Contractor shall keep 
records of the costs of undertaking the variation and of the time expended thereon. Such 
records shall be open to inspection by the Project Manager at all reasonable times. 

22.8. Contractual variations not covered by an administrative order must be formalised through an 
addendum to the contract signed by all parties. Changes of address or bank account may 
simply be notified in writing by the Contractor to the Contracting Authority. Any contractual 
variations must respect the general principles defined in the Practical Guide to contract 
procedures for EC external actions.  

Article 23 -  Suspension 

23.1. The Project Manager may, by administrative order, at any time, instruct the Contractor to 
suspend: 

a) the manufacture of the supplies; or 

b) the delivery of supplies to the place of acceptance at the time specified for delivery in the 
programme of implementation of the tasks or, if no time specified, at the time appropriate 
for it to be delivered; or 

c) the installation of the supplies which have been delivered to the place of acceptance. 
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23.2. The Contractor shall, during suspension, protect and secure the supplies affected at the 
Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent 
possible and as instructed by the Project Manager, even if supplies have been delivered to 
the place of acceptance in accordance with the contract but their installation has been 
suspended by the Project Manager. 

23.3. Additional expenses incurred in connection with such protective measure shall be added to 
the contract price. The Contractor shall not be paid any additional expenses if the suspension 
is: 

a) dealt with differently in the contract; or 

b) necessary by reason of normal climatic conditions at the place of acceptance; or 

c) necessary owing to some default of the Contractor; or 

d) necessary for the safety or the proper execution of the contract or any part thereof insofar 
as such necessity does not arise from any act or default by the Project Manager or the 
Contracting Authority. 

23.4. The Contractor shall not be entitled to such additions to the contract price unless it notifies 
the Project Manager, within 30 days of receiving the order to suspend progress of delivery, 
of his intention to make a claim for them. 

23.5. The Project Manager, after consultation with the Contracting Authority and the Contractor, 
shall determine such extra payment and/or extension of the period of implementation of the 
tasks to be made to the Contractor in respect of such claim as shall, in the opinion of the 
Project Manager, be fair and reasonable. 

23.6. If the period of suspension exceeds 180 days, and the suspension is not due to the 
Contractor's default, the Contractor may, by notice to the Project Manager, request to 
proceed with the supplies within 30 days, or terminate the contract. 

23.7. Where the award procedure or implementation of the contract is vitiated by substantial errors 
or irregularities or by fraud, the Contracting Authority shall suspend execution of the 
contract. Where such errors, irregularities or fraud are attributable to the Contractor, the 
Contracting Authority may also refuse to make payments or may recover monies already 
paid, in proportion to the seriousness of the errors, irregularities or fraud. The Contracting 
Authority may also suspend payments in cases where there are suspected or established 
errors, irregularities or fraud committed by the Contractor in the performance of another 
contract funded by the general budget of the European Union or by budgets managed by it or 
by EDF, which are likely to affect the performance of the present contract. 

23.8. The purpose of suspending the contract shall be to verify whether presumed substantial 
errors and irregularities or fraud have actually occurred. If they are not confirmed, 
implementation of the contract shall resume as soon as possible. A substantial error or 
irregularity shall be any infringement of a contract or regulatory provision resulting from an 
act or an omission that causes or might cause a loss to the EU budget or EDF 

MATERIALS AND WORKMANSHIP 

Article 24 -  Quality of supplies 

24.1. The supplies must in all respects satisfy the technical specifications laid down in the contract 
and conform in all respects to the drawings, surveys, models, samples, patterns and other 
requirements in the contract, which must be held at the disposal of the Contracting Authority 
or the Project Manager for the purposes of identification throughout the period of execution. 
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24.2. Any preliminary technical acceptance stipulated in the Special Conditions should be the 
subject of a request sent by the Contractor to the Project Manager. The request shall specify 
the materials, items and samples submitted for such acceptance according to the contract and 
indicate the lot number and the place where acceptance is to take place, as appropriate. The 
materials, items and samples specified in the request must be certified by the Project 
Manager as meeting the requirements for such acceptance prior to their incorporation in the 
supplies. 

24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of 
components to be supplied have been technically accepted in this way, they may still be 
rejected if a further examination reveals defects or faults, in which case they must 
immediately be replaced by the Contractor. The Contractor may be given the opportunity to 
repair and make good materials and items which have been rejected, but such materials and 
items will be accepted for incorporation in the supplies only if they have been repaired and 
made good to the satisfaction of the Project Manager.  
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Article 25 -  Inspection and testing 

25.1. The Contractor shall ensure that the supplies are delivered to the place of acceptance in time 
to allow the Project Manager to proceed with acceptance of the supplies. The Contractor is 
deemed to have fully appreciated the difficulties which it might encounter in this respect, and 
it shall not be permitted to advance any grounds for delay. 

25.2. The Project Manager shall be entitled, from time to time, to inspect, examine, measure and 
test the components, materials and workmanship, and check the progress of preparation, 
fabrication or manufacture of anything being prepared, fabricated or manufactured for 
delivery under the contract, in order to establish whether the components, materials and 
workmanship are of the requisite quality and quantity. This shall take place at the place of 
manufacture, fabrication, preparation or at the place of acceptance or at such other places as 
may be specified in the Special Conditions. 

25.3. For the purposes of such tests and inspections, the Contractor shall: 

a) provide the Project Manager, temporarily and free of charge, with such assistance, test 
samples or parts, machines, equipment, tools, labour, materials, drawings and production 
data as are normally required for inspection and testing; 

b) agree, with the Project Manager, the time and place for tests; 

c) give the Project Manager access at all reasonable times to the place where the tests are to 
be carried out. 

25.4. If the Project Manager is not present on the date agreed for tests, the Contractor may, unless 
otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed 
to have been made in the Project Manager's presence. The Contractor shall immediately send 
duly certified copies of the test results to the Project Manager, who shall, if he/she has not 
attended the test, be bound by the test results. 

25.5. When components and materials have passed the above-mentioned tests, the Project 
Manager shall notify the Contractor or endorse the Contractor's certificate to that effect. 

25.6. If the Project Manager and the Contractor disagree on the test results, each shall state his 
views to the other within 15 days of such disagreement. The Project Manager or the 
Contractor may require such tests to be repeated on the same terms and conditions or, if 
either Party so requests, by an expert selected by common consent. All test reports shall be 
submitted to the Project Manager, who shall communicate the results of these tests without 
delay to the Contractor. The results of retesting shall be conclusive. The cost of retesting 
shall be borne by the Party whose views are proved wrong by the retesting. 

25.7. In the performance of their duties, the Project Manager and any person authorised by him/her 
shall not disclose to unauthorised persons information concerning the undertaking's methods 
of manufacture and operation obtained through inspection and testing. 

PAYMENTS 

Article 26 -  General principles 

26.1. Payments shall be made in euro or national currency. The Special Conditions shall lay down 
the administrative or technical conditions governing payments of pre-financing, interim 
and/or final payments made in accordance with the General Conditions. Where payment is in 
the national currency, it shall be converted into euro at the rate published on the Infor-Euro 
on the first working day of the month in which the payment is made. 
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26.2. Payments due by the Contracting Authority shall be made to the bank account mentioned on 
the financial identification form completed by the Contractor. The same form, annexed to the 
payment request, must be used to report changes of bank account. 

26.3. Sums due shall be paid within no more than 45 days from the date on which an admissible 
payment request is registered by the competent department specified in the Special 
Conditions. The date of payment shall be the date on which the institution's account is 
debited. The payment request shall not be admissible if one or more essential requirements 
are not met. 

26.4. The 45-day period may be suspended by notifying the Contractor that the payment request 
cannot be fulfilled because the sum is not due, because appropriate substantiating documents 
have not been provided or because there is evidence that the expenditure might not be 
eligible. In the latter case, an inspection may be carried out on the spot for the purpose of 
further checks. The Contractor shall provide clarifications, modifications or further 
information within 30 days of being asked to do so. The payment period shall continue to run 
from the date on which a properly drawn-up payment request is registered. 

26.5. The payments shall be made as follows: 

a) 60% of the contract price after the signing of the contract, against provision of the 
performance guarantee. If the pre-financing payment exceeds EUR 150.000, or if no 
proof documents have been provided for the selection criteria, the Contractor must 
provide a financial guarantee for the full amount of the pre-financing payment. This 
financial guarantee must remain valid until it is released 45 days at the latest after the 
provisional acceptance of the goods. Where the contractor is a public body the obligation 
for a financial guarantee may be waived depending on a risk assessment made; 

b) 40% of the contract price, as payment of the balance outstanding, following provisional 
acceptance of the supplies; 

26.6. Where only part of the supplies have been delivered, the 40% payment due following partial 
provisional acceptance shall be calculated on the value of the supplies which have actually 
been accepted and the security shall be released accordingly. 

26.7. For supplies not covered by a warranty period, the payments listed above shall be 
aggregated. The conditions to which the payments of pre-financing, interim and/or final 
payments are subject, shall be as stated in the Special Conditions. 

26.8. The payment obligations of the EU under this Contract shall cease at most 18 months after 
the end of the period of implementation of the tasks, unless the Contract is terminated in 
accordance with these General Conditions.  

26.9. Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices, 
which shall not be revised. 

26.10. The Contractor undertakes to repay any amounts paid in excess of the final amount due to 
the Contracting Authority before the deadline indicated in the debit note which is 45 days 
from the issuing of that note. Should the Contractor fail to make repayment within the 
deadline set by the Contracting Authority, the Contracting Authority may (unless the 
Contractor is a government department or public body of a Member State of the European 
Union) increase the amounts due by adding interest: 

- at the rediscount rate applied by the central bank of the country of the Contracting 
Authority if payments are in the currency of that country; 

-  at the rate applied by the European Central Bank to its main refinancing transactions in 
euro, as published in the Official Journal of the European Union, C series, where 
payments are in euro, 
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on the first day of the month in which the time-limit expired, plus seven percentage points. 
The default interest shall be incurred over the time which elapses between the date of the 
payment deadline set by the Contracting Authority, and the date on which payment is 
actually made. Any partial payments shall first cover the interest thus established. 

Amounts to be repaid to the Contracting Authority may be offset against amounts of any 
kind due to the Contractor. This shall not affect the Parties' right to agree on payment in 
instalments. Bank charges incurred by the repayment of amounts due to the Contracting 
Authority shall be borne entirely by the Contractor.  

26.11. Where necessary the European Union may as a donor subrogate itself to the Contracting 
Authority. 

 

Article 27 -  Payment to third parties 

27.1. Orders for payments to third parties may be carried out only after an assignment made in 
accordance with Article 5. The Contracting Authority shall be notified of the assignment. 

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the 
Contractor. 

27.3. In the event of a legally binding attachment of the property of the Contractor affecting 
payments due to it under the contract, and without prejudice to the time limit laid down in 
the Special Conditions, the Contracting Authority shall have 30 days, starting from the day 
on which it receives notification of the definitive lifting of the obstacle to payment, to 
resume payments to the Contractor. 

Article 28 -  Delayed payments 

28.1. The Contracting Authority shall pay the Contractor sums due within 45 days of the date on 
which an admissible payment is registered, in accordance with Article 26 of these General 
Conditions. This period shall begin to run from the approval of these documents by the 
competent department referred to in Article 26 of the Special Conditions. These documents 
shall be approved either expressly or tacitly, in the absence of any written reaction in the 45 
days following their receipt accompanied by the requisite documents. 

28.2. Once the deadline laid down in Article 28.1 has expired, the Contractor may, within two 
months of late payment, claim late-payment interest: 

- at the rediscount rate applied by the issuing institution of the country of the Contracting 
Authority where payments are in national currency; 

- at the rate applied by the European Central Bank to its main refinancing transactions in 
euro, as published in the Official Journal of the European Union, C series, where 
payments are in euro, 

on the first day of the month in which the deadline expired, plus seven percentage points. 
The late-payment interest shall apply to the time which elapses between the date of the 
payment deadline (exclusive) and the date on which the Contracting Authority's account is 
debited (inclusive).  

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in 
Article 28.1 shall entitle the Contractor either not to perform the contract or to terminate it, 
with 30 days' prior notice to the Contracting Authority and the Project Manager. 
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ACCEPTANCE AND MAINTENANCE 

 

Article 29 -  Delivery 

29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract. 
The supplies shall be at the risk of the Contractor until their provisional acceptance. 

29.2. The Contractor shall provide such packaging of supplies as is required to prevent their 
damage or deterioration in transit to their destination as indicated in the contract. The 
packaging shall be sufficient to withstand, without limitation, rough handling, exposure to 
extreme temperatures, salt and precipitation during transit and open storage. Package size 
and weight shall take into consideration, where appropriate, the remoteness of the final 
destination of the supplies, and the possible absence of heavy handling facilities at all points 
in transit. 

29.3. The packaging, marking and documentation inside and outside the packages shall comply 
with such requirements as shall be expressly provided for in the Special Conditions, subject 
to any variations subsequently ordered by the Project Manager. 

29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor has 
received a delivery order from the Project Manager. The Contractor shall be responsible for 
the delivery at the place of acceptance of all supplies and supplier's equipment required for 
the purpose of the contract. If the Project Manager fails either to issue the certificate of 
provisional acceptance or to reject the Contractor's application within the period of 30 days, 
he/she shall be deemed to have issued the certificate on the last day of that period. 

29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This 
statement shall be as specified in the Special Conditions. 

29.6. Each package shall be clearly marked in accordance with the Special Conditions. 

29.7. Delivery shall be deemed to have been made when there is written evidence available to both 
Parties that delivery of the supplies has taken place in accordance with the terms of the 
contract, and the invoice(s) and all such other documentation specified in the Special 
Conditions, have been submitted to the Contracting Authority. Where the supplies are 
delivered to an establishment of the Contracting Authority, the latter shall bear the 
responsibility of bailee, in accordance with the requirements of the law applicable to the 
contract, during the time which elapses between delivery for storage and acceptance. 

Article 30 -  Verification operations 

30.1. The supplies shall not be accepted until the prescribed verifications and tests have been 
carried out at the expense of the Contractor. The inspections and tests may be conducted 
before shipment, at the point of delivery and/or at the final destination of the goods. 

30.2. The Project Manager shall, during the progress of the delivery of the supplies and before the 
supplies are taken over, have the power to order or decide: 

a) the removal from the place of acceptance, within such time or times as may be specified 
in the order, of any supplies which, in the opinion of the Project Manager, are not in 
accordance with the contract; 

b) their replacement with proper and suitable supplies; 

c) the removal and proper re-installation, notwithstanding any previous test thereof or 
interim payment therefore, of any installation which in respect of materials, workmanship 
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or design for which the Contractor is responsible, is not, in the opinion of the Project 
Manager, in accordance with the contract; 

d) that any work done or goods supplied or materials used by the Contractor is or are not in 
accordance with the contract, or that the supplies or any portion thereof do not fulfil the 
requirements of the contract. 

30.3. The Contractor shall, with all speed and at his own expense, make good the defects so 
specified. If the Contractor does not comply with such order, the Contracting Authority shall 
be entitled to employ other persons to carry out the orders and all expenses consequent 
thereon or incidental thereto shall be deducted by the Contracting Authority from any monies 
due or which may become due to the Contractor. 

30.4. Supplies which are not of the required quality shall be rejected. A special mark may be 
applied to the rejected supplies. This shall not be such as to alter them or affect their 
commercial value. Rejected supplies shall be removed by the Contractor from the place of 
acceptance, if the Project Manager so requires, within a period which the Project Manager 
shall specify, failing which they shall be removed as of right at the expense and risk of the 
Contractor. Any works incorporating rejected materials shall be rejected. 

30.5. The provisions of Article 30 shall not affect the right of the Contracting Authority to claim 
under Article 21, nor shall it in any way release the Contractor from any warranty or other 
obligations under the contract. 

Article 31 -  Provisional acceptance 

31.1. The supplies shall be taken over by the Contracting Authority when they have been delivered 
in accordance with the contract, have satisfactorily passed the required tests, or have been 
commissioned as the case may be, and a certificate of provisional acceptance has been issued 
or is deemed to have been issued. 

31.2. The Contractor may apply, by notice to the Project Manager, for a certificate of provisional 
acceptance when supplies are ready for provisional acceptance. The Project Manager shall 
within 30 days of receipt of the Contractor's application either: 

- issue the certificate of provisional acceptance to the Contractor with a copy to the 
Contracting Authority stating, where appropriate, his reservations, and, inter alia, the date 
on which, in his opinion, the supplies were completed in accordance with the contract and 
ready for provisional acceptance; or 

- reject the application, giving his reasons and specifying the action which, in his opinion, 
is required of the Contractor for the certificate to be issued. 

31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of the 
supplies during the period fixed for provisional or final acceptance, a statement certifying 
such impossibility shall be drawn up by the Project Manager after consultation, where 
possible, with the Contractor. The certificate of acceptance or rejection shall be drawn up 
within 30 days following the date on which such impossibility ceases to exist. The 
Contractor shall not invoke these circumstances in order to avoid the obligation of presenting 
the supplies in a state suitable for acceptance. 

31.4. If the Project Manager fails either to issue the certificate of provisional acceptance or to 
reject the supplies within the period of 30 days, he/she shall be deemed to have issued the 
certificate on the last day of that period, except where the certificate of provisional 
acceptance is deemed to constitute a certificate of final acceptance. In this case, Article 34.2 
below does not apply. If the supplies are divided by the contract into lots, the Contractor 
shall be entitled to apply for a separate certificate for each lot. 
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31.5. In case of partial delivery, the Contracting Authority reserves the right to give partial 
provisional acceptance. 

31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove 
temporary structures and materials no longer required for use in connection with the 
implementation of the contract. He shall also remove any litter or obstruction and redress any 
change in the condition of the place of acceptance as required by the contract. 

Article 32 -  Warranty obligations 

32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models 
and incorporate all recent improvements in design and materials, unless otherwise provided 
in the contract. The Contractor shall further warrant that all supplies shall have no defect 
arising from design, materials or workmanship, except insofar as the design or materials are 
required by the specifications, or from any act or omission, that may develop under use of 
the supplies in the conditions obtaining in the country of the Contracting Authority. This 
warranty shall remain valid as specified in the Special Conditions. 

32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part of 
the supplies which may appear or occur during the warranty period and which: 

a) results from the use of defective materials, faulty workmanship or design of the 
Contractor; or 

b) results from any act or omission of the Contractor during the warranty period; or 

c) appears in the course of an inspection made by, or on behalf of, the Contracting 
Authority. 

32.3. The Contractor shall at his own cost make good the defect or damage as soon as practicable. 
The warranty period for all items replaced or repaired shall recommence from the date on 
which the replacement or repair was made to the satisfaction of the Project Manager. If the 
contract provides for partial acceptance, the warranty period shall be extended only for the 
part of the supplies affected by the replacement or repair. 

32.4. If any such defect appears or such damage occurs during the warranty period, the 
Contracting Authority or the Project Manager shall notify the Contractor. If the Contractor 
fails to remedy a defect or damage within the time limit stipulated in the notification, the 
Contracting Authority may: 

a) remedy the defect or the damage itself, or employ someone else to carry out the work at 
the Contractor's risk and cost, in which case the costs incurred by the Contracting 
Authority shall be deducted from monies due to or guarantees held against the Contractor 
or from both; or 

b) terminate the contract. 

32.5. In emergencies, where the Contractor cannot be reached immediately or, having been 
reached, is unable to take the measures required, the Contracting Authority or the Project 
Manager may have the work carried out at the expense of the Contractor. The Contracting 
Authority or the Project Manager shall as soon as practicable inform the Contractor of the 
action taken. 

32.6. The warranty obligations shall be stipulated in the Special Conditions and technical 
specifications. If the duration of the warranty period is not specified, it shall be 365 days. 
The warranty period shall commence on the date of provisional acceptance and may 
recommence in accordance with Article 32.3. 
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Article 33 -  After-sales service 

An after-sales service, if required by the contract, shall be provided in accordance with the details 
stipulated in the Special Conditions. The Contractor shall undertake to carry out or have carried out the 
maintenance and repair of supplies and to provide a rapid supply of spare parts. The Special Conditions 
may specify that the Contractor must provide any or all of the following materials, notifications and 
documents pertaining to spare parts manufactured or distributed by the Contractor: 

a) such spare parts as the Contracting Authority may choose to purchase from the 
Contractor, it being understood that this choice shall not release the Contractor from any 
warranty obligations under the contract; 

b) in the event of termination of production of the spare parts, advance notification to the 
Contracting Authority to allow it to procure the parts required and, following such 
termination, provision at no cost to the Contracting Authority of the blueprints, drawings 
and specifications of the spare parts, if and when requested. 

Article 34 -  Final acceptance 

34.1. Upon expiry of the warranty period or, where there is more than one such period, upon 
expiry of the latest period, and when all defects or damage have been rectified, the Project 
Manager shall issue the Contractor a final acceptance certificate, with a copy to the 
Contracting Authority, stating the date on which the Contractor completed his obligations 
under the contract to the Project Manager's satisfaction. The final acceptance certificate shall 
be issued by the Project Manager within 30 days of the expiry of the warranty period or as 
soon as any repairs ordered under Article 32 have been completed to the satisfaction of the 
Project Manager. 

34.2. The contract shall not be considered to have been performed in full until the final acceptance 
certificate has been signed or is deemed to have been signed by the Project Manager. 

34.3. Notwithstanding the issue of the final acceptance certificate, the Contractor and the 
Contracting Authority shall remain liable for the fulfilment of any obligation incurred under 
the contract prior to the issue of the final acceptance certificate which remains unperformed 
at the time that final acceptance certificate is issued. The nature and extent of any such 
obligation shall be determined by reference to the provisions of the contract. 

 

BREACH OF CONTRACT AND TERMINATION 

Article 35 -  Breach of contract 

35.1. A Party shall be in a breach of contract if it fails to discharge any of its obligations under the 
contract. 

35.2. Where a breach of contract occurs, the injured Party shall be entitled to the following 
remedies: 

a) damages; and/or 

b) termination of the contract. 
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35.3. In addition to the above-mentioned measures, damages may be awarded. They may be either: 

a) general damages; or 

b) liquidated damages. 

35.4. Recovery of damages, disbursements or expenses resulting from the application of measures 
provided for in this Article shall be effected by deduction from the sums due to the 
Contractor, from the deposit, or by payment under the guarantee. 

Article 36 -  Termination by the Contracting Authority 

36.1. The Contracting Authority may, after giving the Contractor seven days' notice, terminate the 
contract in any of the following cases: 

a) the Contractor substantially fails to perform his obligations under this contract;  

b) the Contractor fails to comply within a reasonable time with a notice given by the Project 
Manager requiring it to make good any neglect or failure to perform his obligations under 
the contract which seriously affects the proper and timely implementation of the tasks; 

c) the Contractor refuses or neglects to carry out administrative orders given by the Project 
Manager;  

d) the Contractor assigns the contract or subcontracts without the authorisation of the 
Contracting Authority;  

e) the Contractor is bankrupt or being wound up, is having its affairs administered by the 
courts, has entered into an arrangement with creditors, has suspended business activities, 
is the subject of proceedings concerning those matters, or is in any analogous situation 
arising from a similar procedure provided for in national legislation or regulations;  

f) the Contractor has been convicted of an offence concerning professional conduct by a 
judgment which has the force of res judicata;  

g) the Contractor has been guilty of grave professional misconduct proven by any means 
which the Contracting Authority can justify;  

h) the Contractor has been the subject of a judgment which has the force of res judicata for 
fraud, corruption, involvement in a criminal organisation or any other illegal activity 
detrimental to the European Union's financial interests;  

i) the Contractor, following another procurement procedure or grant award procedure 
financed by the EU budget or EDF has been declared to be in serious breach of contract 
for failure to perform its contractual obligations; 

j) any organisational modification occurs involving a change in the legal personality, nature 
or control of the Contractor, unless such modification is recorded in an addendum to the 
contract;  

k) any other legal disability hindering implementation of the contract occurs;  

l) the Contractor fails to provide the required guarantee or insurance, or if the person 
providing the earlier guarantee or insurance required under the present contract is not able 
to abide by his commitments; 

m) where after the award of the contract, the award procedure or the performance of the 
contract prove to have been subject to substantial errors, irregularities or fraud.  

36.2. Termination shall be without prejudice to any other rights or powers of the Contracting 
Authority and the Contractor under the contract. The Contracting Authority may, thereafter, 
conclude any other contract with a third party on behalf of the Contractor. The Contractor's 
liability for delay in completion shall immediately cease upon termination without prejudice 
to any liability thereunder that may already have occurred. 
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36.3. The Project Manager shall, upon the issue of the notice of termination of the contract, 
instruct the Contractor to take immediate steps to bring the implementation of the tasks to a 
close in a prompt and orderly manner and to reduce expenditure to a minimum. 

36.4. In the event of termination, the Project Manager shall, as soon as possible and in the 
presence of the Contractor or his representatives or having duly summoned them, draw up a 
report on the supplies delivered and the work performed and take an inventory of the 
materials supplied and unused. A statement shall also be drawn up of monies due to the 
Contractor and of monies owed by the Contractor to the Contracting Authority as at the date 
of termination of the contract. 

36.5. The Contracting Authority shall not be obliged to make any further payments to the 
Contractor until the supplies are completed, whereupon the Contracting Authority shall be 
entitled to recover from the Contractor the extra costs, if any, of providing the supplies or 
shall pay any balance due to the Contractor prior to the termination of the contract. 

36.6. If the Contracting Authority terminates the contract it shall be entitled to recover from the 
Contractor any loss it has suffered under the contractual conditions set out in Article 2 of the 
Special Conditions. 

36.7. This contract shall be automatically terminated if it has given risen to no payment in the 
three years following its signing. 

36.8. The Contracting Authority may, at any time and after giving the Contractor seven days' 
notice, terminate the contract, in addition to what is already provided for in Article 36.1.  

36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or 
other circumstances beyond the control of the Contracting Authority, the Contractor shall be 
entitled to claim in addition to sums owing to it for work already performed, an indemnity 
for loss suffered. 

Article 37 -  Termination by the Contractor 

37.1. The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the 
contract if the Contracting Authority: 

- fails to pay the Contractor the amounts due under any certificate issued by the Project 
Manager after the expiry of the deadline stated in the Special Conditions; 

- consistently fails to meet its obligations after repeated reminders; or 

- suspends the delivery of the supplies, or any part thereof, for more than 180 days, for 
reasons not specified in the contract or not attributable to the Contractor. 

37.2. Termination shall be without prejudice to any other rights or powers under the contract of the 
Contracting Authority and the Contractor. 

37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for any 
loss or damage the Contractor may have suffered.  

Article 38 -  Force majeure 

38.1. Neither Party shall be considered to be in default or in breach of its obligations under the 
contract if the performance of such obligations is prevented by any event of force majeure 
arising after the date of notification of award or the date when the contract becomes effective 
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38.2. For the purposes of this Article, the term "force majeure" means acts of God, strikes, lock-
outs or other industrial disturbances, acts of the public enemy, wars whether declared or not, 
blockades, insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods, 
washouts, civil disturbances, explosions and any other similar unforeseeable events which 
are beyond the Parties' control and cannot be overcome by due diligence. 

38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to 
forfeiture of his performance guarantee, liquidated damages or termination for default if, and 
to the extent that, his delay in implementation of the tasks or other failure to perform his 
obligations under the contract is the result of an event of force majeure. Nor, notwithstanding 
the provisions of Articles 28 and 37, shall the Contracting Authority be liable for the 
payment of interest on delayed payments, for non-implementation of tasks or for termination 
by the Contractor for default if, and to the extent that, the Contracting Authority's delay or 
other failure to perform its obligations is the result of force majeure. 

38.4. If either Party considers that any circumstances of force majeure have occurred which may 
affect performance of its obligations, it shall promptly notify the other Party and the Project 
Manager, giving details of the nature, the probable duration and the likely effect of the 
circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor 
shall continue to perform his obligations under the contract as far as is reasonably 
practicable, and shall employ every reasonable alternative means to perform any obligations 
that the event of force majeure does not prevent it from performing. The Contractor shall not 
employ such alternative means unless directed to do so by the Project Manager. 

38.5. If the Contractor incurs additional costs in complying with the Project Manager's directions 
or using alternative means under Article 38.4, the amount thereof shall be certified by the 
Project Manager. 

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days then, 
notwithstanding any extension of time for completion of the contract that the Contractor may 
by reason thereof have been granted, either Party shall be entitled to serve the other with 30 
days' notice to terminate the contract. If, on the expiry of the period of 30 days, the situation 
of force majeure still applies, the contract shall be terminated and, by virtue of the law 
governing the contract, the Parties shall be released from further execution of the contract. 

Article 39 -  Decease 

39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if 
that person dies. However, the Contracting Authority shall examine any proposal made by 
the heirs or beneficiaries if they have notified their wish to continue the contract. The 
decision of the Contracting Authority shall be notified to those concerned within 30 days of 
receipt of such proposal. 

39.2. Where the Contractor consists of a number of natural persons and one or more of them die, a 
report shall be agreed between the Parties on the progress of the contract, and the 
Contracting Authority shall decide whether to terminate or continue the contract in 
accordance with the undertaking given by the survivors and by the heirs or beneficiaries, as 
the case may be. 

39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform 
the contract shall notify the Contracting Authority thereof within 15 days of the date of 
decease. 

39.4. Such persons shall be jointly and severally liable for the proper execution of the contract to 
the same extent as the original Contractor. Continuation of the contract shall be subject to the 
rules relating to establishment of the guarantee provided for in Article 11. 



 

2008 Page 24 of 27 
c4_annexigc_en.doc 

 

DISPUTE SETTLEMENT 

Article 40 -  Dispute settlement 

40.1. The Parties shall make every effort to settle amicably any dispute relating to the contract 
which may arise between them. 

40.2. Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute, 
stating its position on the dispute and any solution which it envisages, and requesting an 
amicable settlement. The other Party shall respond to this request for amicable settlement 
within 30 days, stating its position on the dispute. Unless the Parties agree otherwise, the 
maximum time period laid down for reaching an amicable settlement shall be 120 days from 
the date of the notification requesting such a procedure. Should a Party not agree to the other 
Party's request for amicable settlement, should a Party not respond in time to that request or 
should no amicable settlement be reached within the maximum time period, the amicable 
settlement procedure is considered to have failed.  

40.3. In the absence of an amicable settlement, a Party may notify the other Party in writing 
requesting a settlement through conciliation by a third person. If the European Commission 
is not a Party to the contract, the Commission can accept to intervene as such a conciliator. 
The other Party shall respond to the request of conciliation within 30 days. Unless the Parties 
agree otherwise, the maximum time period laid down for reaching a settlement through 
conciliation shall be 120 days from the notification requesting such a procedure. Should a 
Party not agree to the other Party's request for conciliation, should a Party not respond in 
time to that request or should no settlement be reached within the maximum time period, the 
conciliation procedure is considered to have failed.  

40.4. If amicable settlement procedure and, if so requested, the conciliation procedure fails, each 
party may refer the dispute to either the decision of a national jurisdiction or arbitration, as 
specified in Article 40 of the Special Conditions.  

ETHICS CLAUSES 

Article 41 -  Ethic clauses 

41.1. Any attempt by a candidate or tenderer to obtain confidential information, enter into 
unlawful agreements with competitors or influence the committee or the Contracting 
Authority during the process of examining, clarifying, evaluating and comparing tenders 
shall lead to the rejection of his candidacy or tender. 

41.2. Without the Contracting Authority's prior written authorisation, a Contractor and his staff or 
any other company with which the Contractor is associated or linked may not, even on an 
ancillary or subcontracting basis, supply other services, carry out works or supply equipment 
for the project.  

41.3. This prohibition also applies to any other programmes or projects that could, owing to the 
nature of the contract, give rise to a conflict of interest on the part of the Contractor. 

41.4. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is 
affected by no potential conflict of interest and has no particular link with other tenderers or 
parties involved in the project. Should such a situation arise during execution of the contract, 
the Contractor must immediately inform the Contracting Authority. 
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41.5. The Contractor must at all times act impartially and as a faithful adviser in accordance with 
the code of conduct of his profession. He shall refrain from making public statements about 
the project or services without the Contracting Authority's prior approval. He may not 
commit the Contracting Authority in any way without its prior written consent. 

41.6. For the duration of the contract the Contractor and his staff shall respect human rights and 
undertake not to offend the political, cultural and religious mores of the beneficiary state. 

41.7. The Contractor may accept no payment connected with the contract other than that provided 
for therein. The Contractor and his staff must not exercise any activity or receive any 
advantage inconsistent with their obligations to the Contracting Authority. 

41.8. The Contractor and his staff shall be obliged to maintain professional secrecy for the entire 
duration of the contract and after its completion. All reports and documents drawn up or 
received by the Contractor shall be confidential. 

41.9. The contract shall govern the Parties' use of all reports and documents drawn up, received or 
presented by them during the execution of the contract. 

41.10. The Contractor shall refrain from any relationship likely to compromise his independence or 
that of his staff. If the Contractor ceases to be independent, the Contracting Authority may, 
regardless of injury, terminate the contract without further notice and without the Contractor 
having any claim to compensation.The Commission reserves the right to suspend or cancel 
project financing if corrupt practices of any kind are discovered at any stage of the award 
process and if the Contracting Authority fails to take all appropriate measures to remedy the 
situation. For the purposes of this provision, "corrupt practices" are the offer of a bribe, gift, 
gratuity or commission to any person as an inducement or reward for performing or 
refraining from any act relating to the award of a contract or implementation of a contract 
already concluded with the Contracting Authority.  

41.11. Such unusual commercial expenses are commissions not mentioned in the main contract or 
not stemming from a properly concluded contract referring to the main contract, 
commissions not paid in return for any actual and legitimate service, commissions remitted 
to a tax haven, commissions paid to a recipient who is not clearly identified or commissions 
paid to a company which has every appearance of being a front company. 

41.12. The Contractor undertakes to supply the Commission on request with all supporting 
documents relating to the conditions of the contract's execution. The Commission may carry 
out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases 
of suspected unusual commercial expenses. 

Article 42 -  Administrative and financial penalties 

42.1. Without prejudice to the application of penalties laid down in the contract, a Contractor who 
has been guilty of making false declarations, has made substantial errors or committed 
irregularities and fraud, or has been found in serious breach of its contractual obligations, 
may be excluded from all contracts and grants financed by the EU budget or EDF for a 
maximum of five years from the time when the infringement is established, as confirmed 
after an adversarial procedure with the Contractor. The Contractor may present his 
arguments against this penalty within 30 days of notification of the penalty by registered 
letter with acknowledgement of receipt or any equivalent means. In the absence of any 
reaction on the part of the Contractor, or of withdrawal of the penalty by the Commission 
within 30 days of receipt of the Contractor's arguments against it, the decision imposing the 
penalty shall become enforceable. That period may be increased to ten years in the event of a 
repeat offence within five years of the first infringement. 



 

2008 Page 26 of 27 
c4_annexigc_en.doc 

42.2. If the Contractor is found to have seriously failed to meet its contractual obligations, it shall 
incur financial penalties representing 2-10% of the total value of the contract in question. 
That rate may be increased to 4-20% in the event of a repeat offence within five years of the 
first infringement. 

42.3. Where, after the award of the contract, the award procedure or the performance of the 
contract prove to have been subject to substantial errors, irregularities or fraud, and where 
this is attributable to the Contractor, the Contracting Authority may refuse to make 
payments, may recover amounts already paid or may terminate all the contracts concluded 
with this Contractor, in proportion to the seriousness of the errors, irregularities or fraud. 

Article 43 -  Checks and audits by European Union bodies 

43.1. The Contractor will allow the European Commission, the European Anti-Fraud Office and 
the European Court of Auditors to verify, by examining the documents or by means of on-
the-spot checks, the implementation of the project and conduct a full audit, if necessary, on 
the basis of supporting documents for the accounts, accounting documents and any other 
document relevant to the financing of the project. These inspections may take place up to 7 
years after the final payment. 

43.2. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks 
and verification on the spot in accordance with the procedures set out in the European Union 
legislation for the protection of the financial interests of the European Union against fraud 
and other irregularities. 

43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of the 
European Commission, of the European Anti-Fraud Office and of the European Court of 
Auditors to the sites and locations at which the Contract is carried out, including its 
information systems, as well as all documents and databases concerning the technical and 
financial management of the project and to take all steps to facilitate their work. Access 
given to agents of the European Commission, European Anti-Fraud Office and the European 
Court of Auditors shall be on the basis of confidentiality with respect to third parties, without 
prejudice to the obligations of public law to which they are subject. Documents must be 
easily accessible and filed so as to facilitate their examination and the Consultant must 
inform the Contracting Authority of their precise location. 

43.4. The Contractor guarantees that the rights of the European Commission, of the European 
Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and 
verification will be equally applicable, under the same conditions and according to the same 
rules as those set out in this Article, to any sub-contractor or any other party benefiting from 
EU or EDF funds. 
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ANNEX II:  TECHNICAL SPECIFICATIONS 
 

Contract title : Supply of IT equipment for the Project beneficiaries    

Publication reference : EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & SERV-9 
Notes: 

 Warranty period: according to the manufacturer’ standard warranty, but at least 2 year 

 All equipment is 100% brand-new, manufactured not before 2009 

 Documents to be provided by the Contractor: Certificate of origin, The Seller’s Certificate of Quality   for all items, manuals and brochures for 
each item listed in this Specifications in English and Vietnamese (if available). The Contractor will also needs to provide all necessary CDs for 
installation of the equipment. 

 For hardware specification, wherever a brand name is mentioned, equivalent products can be offered. 
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 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

1 Server Set 5 3 x Type 1 

    
2 x CPU Quad core 2.4GHz (Intel or equivalent) /1066MHz FSB/8MB 
L3 

    4x4GB RAM 1333MHz  

    O/Bay 2.5 in HS SAS/SATA 5 x 500GB  

    RAID support: 0/1/1E/10/5 

    CD-RW/DVD 

    02 x 675W p/s 

    Redundant PSU 

    Rack 2U 

    MS Windows Server 2008 Standard 64 bit + 40 CAL + DVD 

    3 year warranty  

    1 x Type 2 

    
CPU Quad core 2.26GHz (Intel or equivalent)/1066MHz FSB/8MB 
L3 

    2x4GB RAM 1333MHz 

    O/Bay 2.5in HS SAS/SATA 4 x 500GB 

    RAID support: 0/1/1E/10/5 

    CD-RW/DVD 

    01 x 675W p/s 

    Redundant PSU 

    Rack 2U 
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 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

    MS Windows Server 2008 Standard 64 bit + 25 CAL + DVD 

    3 year warranty 

    1 x Type 3 

    CPU Quad core 2.4GHz (Intel or equivalent)/1066MHz FSB/8MB L3 

    4x4GB RAM 1333MHz 

    O/Bay 2.5in HS SAS/SATA 4 x 500GB 

    RAID support: 0/1/1E/10/5 

    CD-RW/DVD 

     02 x 675W p/s 

    Redundant PSU 

    Rack 2U 

    MS Windows Server 2008 Standard 64 bit + 25 CAL + DVD 

    3 year warranty 

2 UPS for Server Unit 5 Technology: On line Double Conversion IGBT with Micro-controller 

    Input: 220V, 122-300VA 

    Output: 220V 

    Frequency:  50/60Hz, auto-sensing 

    4 output receptacles 

    Modem/ internet line surge protection 

    Communication port: standard  RS232 

    SNMP Communication port 

    Ventilation: 2 fans 
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 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

    Battery runtime: 31 minutes with half-load, 11 minutes with full-load 

    Intuitive front panel user interface for consistent status indication 

    Automatic bypass for overload or UPS fault 

    Power management software 

    Power: 2000VA/1400W 

    2 year warranty 

3 Laptop computer Unit 7 1) 1 x Type 1 

    CPU: 2.66 GHz, Max Turbo Boost Speed: 3.33 GHz  

    L2 Cache: 4MB  

    Number of Cores: 2 

    Memory: 8GB, DDR3 SDRAM, 1066 MHz 

    HDD: Quad Solid State Drive (RAID 0), 512 GB 

    Optical Drive: Blu-ray Disc™ Player/Burner 

    
Screen Type: Display Premium with LED backlight, Resolution: 1920 
x 1080, Max Resolution External Display: 2048 x 1536 

    Graphic Card with video RAM of GDDR3 1 GB memory  

    USB Ports: 3 x 2.0 

    Premium Carbon Fiber 

    Weight with Supplied Battery: less than 1.45 kg 

    2 year warranty 

    Genuine Windows® 7 Professional 64-bit 
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 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

    One license MS Office Small Bussiness 2007 

    2) 1 x Type 2 

    CPU: 2.13GHz Core 2 Duo 

    Thickness: < 2 cm 

    HDD: 128GB Solid State Drive  

    SuperDrive 

    Screen: LED Cinema 24” flat panel (Mini DisplayPort) 

    Backlit Keyboard (English) 

    Mini DisplayPort to VGA Adapter 

    MagSafe Airline Power Adapter 

    Remote Control 

    2 year warranty 

    OS: OSX 10.6 Leopard 

    One license of MS Office 2008 

    3) 5 x Type 3 

    
CPU: 1.4GHz  Core2 Duo SU9400 Processor, 3MB cache, 800 MHz 
FSB 

    Memory: 4GB DDR3 

    HDD: 128GB Solid State Drive  

    Built-in 1.3MP webcam 
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 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

    Screen: 13-14 inches 

    Thickness ~ 1 cm 

    Weight: ~ 1.45 kg  

    2 year warranty 

    One license of MS Windows 7 Pro 

    One license MS Office Small Bussiness 2007 

4 
Desktop computer 
(PC) 

Set 51 1) 50 x Type 1 

    CPU 2.93GHz/1066FSB/3M L2 cache 

    Memory: 2GB 

    HDD: 250GB 

    Optical Drive: 16X Max DVD-ROM Drive 

    Audio: High definition 

    Graphics: Media Accelerator X4500 

    BIST feature: isolation mode 

    
I/O port: VGA, USB 2.0 (2 front, 6 rear), RJ-45, Optional PS2, 
Parallel, Display Port, Serial, ESATA,  Line-in (stereo/microphone), 
Line-out (headphone/speaker) 

    Integrated Broadcom (BCM57780) Gigabit LAN 

    Built in software for backup and recovery of system & data 

    19" LCD Monitor, English keyboard, mouse 



2008 Page 7 of 13 
8 c4_annexiitechspeciiitechoffer_en.doc 

 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

    3 year warranty 

    One license of MS Windows 7 Pro 

    One license MS Office Small Bussiness 2007 

    2) 1 x Type 2 

    Type: All-in-one 21.5-inch 

    CPU: 3.33GHz Core 2 Duo 

    Memory: 8GB 1066MHz DDR3 SDRAM - 4x2GB 

    HDD: 2TB Serial ATA Drive 

    Graphics: ATI Radeon HD 4670 256MB 

    Wireless Keyboard (English) 

    Optical Driver: 8x double-layer SuperDrive  

    Magic Mouse  

    Remote Control 

    3 year warranty 

    OS: OSX 10.6 Leopard 

    One license of MS Office 2008 

5 
UPS for desktop 
computer 

Unit 51 Technology: Line Interactive with Automatic Voltage Regulation 

    Input: 170-280VA 

    Output: 230V 
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 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

    Frequency: 50/60Hz, auto-detection 

    3 output receptacles 

     Modem/ internet line surge protection 

    Communication:  USB Port 

    Battery runtime 14 minutes with half-load, 18 minutes with full-load 

    Power management software 

    Power : 600VA/360W 

    2 year warranty 

6 Scanner Unit 4 1 x Type 1 

    
Scanning mode: Batch processing, auto document feeder, single or 
dual side mode, dual CCD 

    Resolution: from 75 to 1200 dpi 

    
ADF capacity of feeder: up to 75 sheets, handles small document, ID 
cards, embossed cards 

    Grayscale: 8-bit grayscale output ; Color: 24-bit color output 

    Interface: USB 2.0 

    
File format output : Singled and multi page TIFF, JPEG, RTF, PDF 
and researchable PDF 

    
Imaging feature: auto orientation, automatic color detection, dual 
stream, content based blank page detection 

    
Scanning speed: black & white: 60 ppm 2 side & 200dpi , grayscale: 
60 ppm 2 side & 200dpi, color: 30 ppm 2 side & 300dpi 
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 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

    2 year warranty 

    3 x Type 2 

    
Scanning mode: Batch processing, auto document feeder, single or 
dual side mode, dual CCD 

    Resolution: from 75 to 1200 dpi 

    
ADF capacity of feeder: up to 75 sheets, handles small document, ID 
cards, embossed cards 

    Grayscale: 8-bit grayscale output ; Color: 24-bit color output 

    Interface: USB 2.0 

    
File format output: Singled and multi page TIFF, JPEG, RTF, PDF and 
researchable PDF 

    
Imaging feature: auto orientation, automatic color detection, dual 
stream, content based blank page detection 

    
Scanning speed: black & white: 30 ppm 2 side & 200dpi , grayscale: 
30 ppm 2 side & 200dpi , color: 30 ppm 2 side & 200dpi 

    2 year warranty 

7 Printer  20 Print quality: up to 1200 x 1200 dpi 

    Print speed:  Up to 33 ppm 

    First page out:  8.0-8.5 sec 

    Media sizes: A4, letter, legal, executive, 8.5” x 13”, envelopes 

    Paper tray: 2 

    Memory: 64 MB 
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 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

    Processor speed:  600 MHz 

    Connectivity: Hi-Speed USB 2.0 compatible port  

    Duplex printing:  Automatic (standard) 

    3 year warranty 

8 
Tablet for 
Internet/eBook 

Unit 2 
Screen: 9.7-inch (diagonal) LED-backlit glossy widescreen Multi-
Touch display with IPS technology 

    Resolution: 1024-by-768-pixel resolution at 132 pixels per inch 

    Processor: 1GHz 

    Accelerometer, Ambient light sensor 

    Wi-Fi (802.11a/b/g/n), Bluetooth 2.1 + EDR technology 

    Built-in 25-watt-hour rechargeable lithium-polymer battery 

    2 year warranty 

9 Switch Unit 1 
Port: 24-port 10/BASE-T, 100BASE-TX, and 1000BASE-T auto-
negotiation 

    
Network Protocols & Standards: 802.3 Ethernet, 802.3u Fast Ethernet, 
802.3x Flow Control, 802.3ab Gigabit Ethernet, 802.1p Priority 
Queuing 

    MAC Address Table Size: 8K 

    Switch Fabric: 48Gbps Forwarding Capacity 

    Transmission method: Store-and-Forward 

    3 year warranty 
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 IT EQUIPMENT 

Item 
No. 

Description Unit  Quantity  Specifications 

10 
KVM (Keyboard, 
Video, Mouse) 
Switch 

Set 2 KVM Switch 4 port 

    Monitor 17" 

    Keyboard English 

    Mouse PS2 

    2 year warranty 

11 Server cabinet Unit 1 2 doors, 2 fans, depth 800/1000 mm 

    3 year warranty 

12 Backup device Unit 1 Serial Bus Transfer Rate: USB 2.0 480Mb/s (Max) 

    Transfer Rates: Ethernet 10/10/1000  

    Capacity: 8T 

    Interface: Ethernet 

    AC Input Voltage: 100-240 VAC 

    AC Input Frequency: 47-63 Hz 

13 SQL Server Package 2 SQL Standard Edition, Processor licence 
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ANNEX III:    TECHNICAL OFFER 

 

Contract title : Supply of IT equipment for the Project beneficiaries  

Publication reference : EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & SERV-9 

The tenderers are requested to complete the template on the next pages:  

 Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),  
 Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)   
 Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation 
 Column 5 is reserved for the evaluation committee  

 

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the 
exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee. 

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications. 
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1. 

Item 
Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  
ref to documentation 

5. 

Evaluation 
Committee’s notes  

1 [……………………………]    

 [……………………………]     

 [……………………………]     

 [……………………………]    

 [……………………………]     

- 
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ANNEX IV : Budget breakdown (Model financial offer) 

Page No 1 [of…] 

PUBLICATION REFERENCE: EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & SERV-9 
NAME OF TENDERER: [……………………………] 
 

A 

 

B 

 

C D 

 

E 

 

ITEM 

NUMBER 
QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 
UNIT COSTS WITH 

DELIVERY DDP , 
HANOI/HOCHIMINH CITY 

AS INSTRUCTION BY 

CONTRACTING 

AUTHORITY 

(EUROS) 

VAT EXCLUDED 

TOTAL  

(EUROS) 

1     

2     

  Other services (if any) Lump sum  
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    Total  

  Spare parts with detailed 
annex including unit prices 

Total cost  

  Consumables with detailed 
annex including unit prices 

Total cost  

 

 

Done at : 

On behalf  of [………….]     

Tenderer’s stamp and signature 
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ANNEX V: MODEL PERFORMANCE GUARANTEE 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of 

The Project Task Force, Multilateral Trade Assistance Project Viet Nam III 
9th Floor, Minexport Building, 28 Ba Trieu Street, Hoan Kiem District 

Ha Noi, Viet Nam 
 

referred to below as the “Contracting Authority” 

Subject: Guarantee No… 

Performance Guarantee for the full and proper execution of contract  

SUPPLY OF IT EQUIPMENT FOR THE PROJECT BENEFICIARIES  
 
Ref No.: EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & SERV-9 

(please quote number and title in all correspondence) 

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that 
we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and 
address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of 
<amount of the performance guarantee>, representing the performance guarantee mentioned in 
Article 11 of the Special Conditions of the contract <contract number and title> concluded between 
the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 
first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor 
has failed to perform its contractual obligations fully and properly and that the Contract has been 
terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We 
shall inform you in writing as soon as payment has been made. 

We accept notably that no amendment to the terms of the Contract can release us from our 
obligation under this guarantee. We waive the right to be informed of any change, addition or 
amendment to the Contract. 

We note that the guarantee will be released within 45 days of the issue of the final acceptance 
certificate (except for such part as may be specified in the Special Conditions in respect of after 
sales service) and in any case at the latest on (at the expiry of 18 months after the implementation 
period of the Contract)1. 

The law applicable to this guarantee shall be that of Viet Nam. Any dispute arising out of or in 
connection with this guarantee shall be referred to the courts of Viet Nam.  

This guarantee shall enter into force and take effect upon its signature.  

Name: ……………………………Position: ………………… 
2 Signature: …………….. Date: <Date> 

                                                     
1 This mention has to be inserted only where required, for example where the law applicable to the guarantee 
imposes a precise expiry date 
2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 
characters. 
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ANNEX V: PRE-FINANCING GUARANTEE FORM 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of 

The Project Task Force, Multilateral Trade Assistance Project Viet Nam III 
9th Floor, Minexport Building, 28 Ba Trieu Street, Hoan Kiem District 

Ha Noi, Viet Nam 
 

referred to below as the “Contracting Authority” 

Subject: Guarantee No… 

Financing Guarantee for the repayment of pre-financing payable under contract  
 

SUPPLY OF IT EQUIPMENT FOR THE PROJECT BENEFICIARIES 

 
Ref No.: EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & SERV-9 
 
(please quote number and title in all correspondence) 

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that 
we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and 
address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of 
<indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in 
Article 26.1 of the Special Conditions of the contract <Contract number and title>concluded 
between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.  

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 
first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor 
has not repaid the pre-financing on request or that the Contract has been terminated. We shall not 
delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in 
writing as soon as payment has been made.  

We accept notably that no amendment to the terms of the Contract can release us from our 
obligation under this guarantee. We waive the right to be informed of any change, addition or 
amendment of the Contract.  

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of 
the goods and in any case at the latest on (at the expiry of 18 months after the implementation 
period of the Contract)1. 

The law applicable to this guarantee shall be that of Viet Nam. Any dispute arising out of or in 
connection with this guarantee shall be referred to the courts of Viet Nam. 

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the 
account designated by the Contractor to receive payments. 

Name: …………………………… Position: ………………… 
2Signature: …………….. Date: <Date> 

                                                     
1 This mention has to be inserted only where required, for example where the law applicable to the guarantee 
imposes a precise expiry date 
2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 
characters. 
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ADMINISTRATIVE COMPLIANCE GRID 

 

Contract title : 
Supply of IT equipment for the Project 
beneficiaries 

Publication 
reference: 

EU-Viet Nam MUTRAP III/CB-1 
& COMP-4 & SERV-9 

 

Tender 
envelope 
number  

Name of Tenderer Is tenderer 
(consortium) 
nationality1 

eligible? 

(Y/N) 

Is 
documentation 

complete? 

(Y/N) 

Is language 
as 

required?  

(Y/N) 

Is tender 
submission 

form 
complete? 

(Y/N) 

Is tenderer's 
declaration 

signed (by all 
consortium 

members if a 
consortium)? 
(Yes/No/ Not 
Applicable) 

Other 
administrative 

requirements of 
the tender 
dossier? 

(Yes/No/Not 
applicable) 

Overall 
decision? 

(Accept / 
Reject) 

1         

2         

3         

4         

5         

6         

7         
 

Chairperson's name  

Chairperson's signature  

Date  

 

                                                     
1 If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible 
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EVALUATION GRID  
 
 

Contract title : 
Supply of IT equipment for the Project 
beneficiaries 

Publication reference : EU-Viet Nam MUTRAP 
III/CB-1 & COMP-4 & 
SERV-9 

 

T
en

de
r 

en
ve

lo
pe

 N
o 

Name of 
Tenderer 

Rules of 
origin 

respected? 

(Y/N) 

E
co

no
m

ic
 &

 f
in

an
ci

al
 

ca
pa

ci
ty

? 
(O

K
/a

/b
/…

) 

P
ro

fe
ss

io
na

l c
ap

ac
it

y?
 

(O
K

/a
/b

/…
) 

T
ec

hn
ic

al
 c

ap
ac

it
y?

 
(O

K
/a

/b
/…

) 

C
om

pl
ia

nc
e 

w
it

h 
1 te

ch
ni

ca
l s

pe
ci

fi
ca

ti
on

s?
 

(O
K

/a
/b

/…
) 

A
nc

il
la

ry
 s

er
vi

ce
s 

as
 

re
qu

ir
ed

? 
(O

K
/a

/b
/…

/N
A

) 

Subcontracting 
statement in 

accordance with 
art 6 of the 

General 
Conditions? 

(Y/N) 

Other 
technical 

requirements 
in tender 
dossier? 

(Yes/No/Not 
applicable) 

T
ec

hn
ic

al
ly

 c
om

pl
ia

nt
? 

Y
/N

) 

Notes: 

1            

2            

3            

4            

 

Evaluator's name & signature  

Evaluator's name & signature  

Evaluator's name & signature  

Date  

                                                     

1 The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.  
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D. TENDER FORM FOR A SUPPLY CONTRACT 

Publication reference: EU-Viet Nam MUTRAP III/CB-1 & COMP-4 & SERV-9 

Title of contract: Supply of IT equipment for the Project beneficiaries 

<Place and date> 

A: <Name and address of Contracting Authority > 

 

One signed form must be supplied (for each lot, if the tender procedure is divided into lots), 
together with the number of copies specified in the Instruction to Tenderers. The form must include 
a signed declaration using the annexed format from each legal entity making the application. Any 
additional documentation (brochure, letter, etc) sent with the form will not be taken into 
consideration. Applications being submitted by a consortium (ie, either a permanent, legally-
established grouping or a grouping which has been constituted informally for a specific tender 
procedure) must follow the instructions applicable to the consortium leader and its members. The 
attachments to this submission form (i.e. declarations, statements, proofs) may be in original or 
copy. If copies are submitted, the originals must be dispatched to the Contracting Authority upon 
request. For economical and ecological reasons, we strongly recommend that you submit your files 
on paper-based materials (no plastic folder or divider). We also suggest you use double-sided print-
outs as much as possible. 

An economic operator may, where appropriate and for a particular contract, rely on the capacities 
of other entities, regardless of the legal nature of the links which it has with them. It must in that 
case prove to the contracting authority that it will have at its disposal the resources necessary for 
performance of the contract, for example by producing an undertaking on the part of those entities 
to place those resources at its disposal. Such entities, for instance the parent company of the 
economic operator, must respect the same rules of eligibility and notably that of nationality, as the 
economic operator. 

1 SUBMITTED BY 

 Name(s) of tenderer(s) Nationality1 

Leader2   

Member    

Etc …    
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2 CONTACT PERSON (for this tender) 

Name  

Address 
 

Telephone  

Fax  

E-mail  

3 ECONOMIC AND FINANCIAL CAPACITY3 

Please complete the following table of financial data4 based on your annual accounts and your 
latest projections. If annual accounts are not yet available for this year or last year, please provide 
your latest estimates, clearly identifying estimated figures in italics. Figures in all columns must be 
on the same basis to allow a direct, year-on-year comparison to be made (or, if the basis has 
changed, an explanation of the change must be provided as a footnote to the table). Any 
clarification or explanation which is judged necessary may also be provided. 

Financial data 2 years 
before 

last 
year5 

€ 

Year 
before last 

year 
 

€ 

Last 
year 

 

€ 

Average6  
 

€ 

This 
year 

 

€ 

Annual turnover7 , excluding this contract      

Cash and cash equivalents8 at beginning of 
year 

     

Net cash from / (used in) operating, 
investing & financing activities9 excluding 
future contracts 

     

Net forecast cash from/ (used in) future 
contracts, excluding this contract 

     

Cash and cash equivalents8 at end of year 
[ie, the sum of the above three rows] 
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4 STAFF RESOURCES 

Please provide the following personnel statistics for the current year and the two previous years10. 

Average 
manpower 

Year before last Last year This year 

 Overall Total for 
fields 

related to 
this 

contract 11 

Overall Total for 
fields 

related to 
this 

contract 11 

Overall Total for 
fields 

related to 
this 

contract 11 

Permanent staff 12       

Other staff 13       

Total       

Permanent staff as a 
proportion of total 
staff (%) 

% % % % % % 
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5 FIELDS OF SPECIALISATION 

Please use the table below whose objective is to indicate the relevant specialisms related to this contract of each legal entity making this tender, by using the 
names of these specialisms as the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by 
placing a tick () in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms] 

 Leader Member 2 Member 3 Etc … 

Relevant specialism 1     

Relevant specialism 2     

Etc …14     
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6 EXPERIENCE 

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years15 by the legal entity or entities 
making this tender. The number of references to be provided must not exceed 15 for the entire tender 

Ref # (maximum 15) Project title … 

Name of legal entity Country Overall 
supply value 

(EUR)16 

Proportion 
supplied by 

legal entity (%) 

No of staff 
provided 

Name of 
client 

Origin of 
funding 

Dates  Name of members if 
any 

… … … … … … … … … 

Detailed description of supply Related services provided 

… … 
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7 TENDERER'S DECLARATION(S) 

As part of their tender, each legal entity identified under point 1 of this form, 
including every consortium member, must submit a signed declaration using this 
format. The declaration may be in original or in copy. If copies are submitted the 
originals must be dispatched to the Contracting Authority upon request.  

In response to your letter of invitation to tender for the above contract, 

we, the undersigned, hereby declare that: 

1 We have examined and accept in full the content of the dossier for invitation to tender No 
<……………………………….> of <date>. We hereby accept its provisions in their 
entirety, without reservation or restriction. 

2 We offer to deliver, in accordance with the terms of the tender dossier and the conditions 
and time limits laid down, without reserve or restriction: 

Lot No 1: [description of supplies with indication of quantities and origin] 

Lot N 2: [description of supplies with indication of quantities and origin] 

Etc. 

3 The price of our tender excluding spareparts and consumables, if applicable [excluding the 
discounts described under point 4] is: 

Lot No 1: [……………………………………………..] 

Lot No 2: [……………………………………………..] 

Lot No 3: [……………………………………………..] 

4 We will grant a discount of [%], or […………..] [in the event of our being awarded Lot 
No… and Lot No… ………]. 

5 This tender is valid for a period of 90 days from the final date for submission of tenders. 

6  If our tender is accepted, we undertake to provide a performance guarantee as required by 
Article 11 of the Special Conditions. 

7 Our firm/company [and our subcontractors] has/have the following nationality: 

<……………………………………………………………………> 

8 We are making this tender in our own right [as member in the consortium led by < name of 
the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in 
any other form. [We confirm, as a member in the consortium, that all members are jointly 
and severally liable by law for the execution of the contract, that the lead member is 
authorised to bind, and receive instructions for and on behalf of, each member, that the 
execution of the contract, including payments, is the responsibility of the lead member, and 
that all members in the joint venture/consortium are bound to remain in the joint 
venture/consortium for the entire period of the contract's execution]. 
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9 We are not in any of the situations excluding us from participating in contracts which are 
listed section 2.3.3 of the Practical Guide to contract procedure for EC external actions. In 
the event that our tender is successful, we undertake, if required, to provide the proof usual 
under the law of the country in which we are established that we do not fall into these 
exclusion situations. The date on the evidence or documents provided will be no earlier 
than 1 year before the date of submission of the tender and, in addition, we will provide a 
statement that our situation has not altered in the period which has elapsed since the 
evidence in question was drawn up. 

We also undertake, if required, to provide evidence of the financial and economic standing 
and the technical and professional capacity according to the selection criteria for this call 
for tender specified in the procurement notice, point 16. The documentary proofs required 
are listed in section 2.4.11.1.3 and 2.4.11.1.4 of the Practical Guide. 

We also understand that if we fail to provide the proof/evidence required, within 15 
calendar days after receiving the notification of award, or if the information provided is 
proved false, the award may be considered null and void. 

10 We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in 
particular, have no conflict of interests or any equivalent relation in that respect with other 
tenderers or other parties in the tender procedure at the time of the submission of this 
application.  

11 We will inform the Contracting Authority immediately if there is any change in the above 
circumstances at any stage during the implementation of the tasks. We also fully recognise 
and accept that any inaccurate or incomplete information deliberately provided in this 
application may result in our exclusion from this and other contracts funded by the 
EC/EDF. 

12  We note that the Contracting Authority is not bound to proceed with this invitation to 
tender and that it reserves the right to award only part of the contract. It will incur no 
liability towards us should it do so. 

13 We fully recognise and accept that we may be excluded from tender procedures and 
contract, in accordance with the Section 2.3.4 of the Practical Guide to contract procedures 
for EC external actions, for a maximum period of 5 years from the date on which the 
infringement is established and up to 10 years in the event of a repeated offence within the 
5 years of the above-mentioned date. Furthermore, we acknowledge that, should we made 
false declarations, committed substantial errors, irregularities or fraud, we shall also be 
subject to financial penalties representing 2 % to 10 % of the total estimated value of the 
contract being awarded. This rate may be increased to 4% to 20% in the event of a repeat 
offence within 5 years of the first infringement. 

14 We are aware that, for the purposes of safeguarding the financial interests of the 
Communities, our personal data may be transferred to internal audit services, to the 
European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-
Fraud Office. 

[* Delete as applicable] 
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If this declaration is being completed by a consortium member: 

The following table contains our financial data as included in the consortium’s tender form. 
These data are based on our annual audited accounts and our latest projections. Estimated 
figures (ie, those not included in annual audited accounts) are given in italics. Figures in all 
columns have been provided on the same basis to allow a direct, year-on-year comparison 
to be made <except as explained in the footnote to the table>.  

Financial data 2 years 
before last5 

€ 

Year 
before last 

year 
 

€ 

Last year 
 

€ 

Average6 
 

€ 

This year
 

€ 

Annual turnover 7, excluding this 
contract 

     

Cash and cash equivalents8 at 
beginning of year 

     

Net cash from / (used in) operating, 
investing & financing activities9 
excluding future contracts 

     

Net forecast cash from/ (used in) future 
contracts, excluding this contract 

     

Cash and cash equivalents8 at end of 
year (ie, the sum of the above three 
rows) 
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The following table contains our personnel statistics as included in the consortium’s tender form: 

Average 
manpower 

Previous year Last year This year 

 Overall Total for 
fields 

related to 
this 

contract 
11 

Overall Total for 
fields 

related to 
this 

contract 
11 

Overall Total for 
fields 

related to 
this 

contract 
11 

Permanent staff 12       

Other staff 13       

Yours faithfully 

Name and first name: <[…………………………………………………………………> 

Duly authorised to sign this tender on behalf of: 

<…………………………………………………………………………………… …> 

Place and date: <…………………………………………………………….………….>] 

Stamp of the firm/company: 

This tender includes the following annexes: 

[Numbered list of annexes with titles] 

                                                     

1 Country in which the legal entity is registered 

2 add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a 
member for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not 
appear in the data related to the economic, financial and professional capacity. If this tender is being 
submitted by an individual tenderer, the name of the tenderer should be entered as 'leader' (and all other lines 
should be deleted) 

3 Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate 
means. 

4 if this application is being submitted by a consortium, the data in the table above must be the sum of the 
data in the corresponding tables in the declarations provided by the consortium members – see point 7 of this 
tender form for a supply contract.  

5 Last year=last accounting year for entity. 

6 Amounts entered in the 'Average' column must be the mathematical average of the amounts entered in the 
three preceding columns of the same row. 
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7 The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating 
activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during 
the year. 

8 Cash and cash equivalents comprise cash on hand and demand deposits, together with short-term, highly 
liquid investments that are readily convertible to a known amount of cash, and that are subject to an 
insignificant risk of changes in value. An investment normally meets the definition of a cash equivalent when 
it has a maturity of three months or less from the date of acquisition. Equity investments are normally 
excluded, unless they are in substance a cash equivalent (e.g. preferred shares acquired within three months 
of their specified redemption date). Bank overdrafts which are repayable on demand and which form an 
integral part of an enterprise's cash management are also included as a component of cash and cash 
equivalents. 

9 Operating activities are the main revenue-producing activities of the enterprise that are not investing or 
financing activities, so operating cash flows include cash received from customers and cash paid to suppliers 
and employees. Investing activities are the acquisition and disposal of long-term assets and other investments 
that are not considered to be cash equivalents. Financing activities are activities that alter the equity capital 
and borrowing structure of the enterprise. Interest and dividends received and paid may be classified as 
operating, investing, or financing cash flows, provided that they are classified consistently from period to 
period. Cash flows arising from taxes on income are normally classified as operating, unless they can be 
specifically identified with financing or investing activities. 

10 if this tender is being submitted by a consortium, the data in the table above must be the sum of the data in 
the corresponding tables in the declarations provided by the consortium members – see point 7 of this tender 
form for a supply contract. 

11 Corresponding to the relevant specialisms identified in point 5 below. 

12 staff directly employed by the Tenderer on a permanent basis (ie, under indefinite contracts) 

13 other staff not directly employed by the Tenderer on a permanent basis (ie, under fixed-term contracts) 

14 add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual 
legal entity, the name of the legal entity should be entered as 'Leader' (and all other columns should be 
deleted) 

15 In the case of framework contracts (without contractual value), only specific contracts corresponding to 
assignments implemented under such framework contracts shall be considered. 

16 Amounts actually paid, without the effect of inflation. 
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TENDER GUARANTEE FORM 
Specimen tender guarantee 

< To be completed on paper bearing the letterhead of the financial institution > 
 

For the attention of  

The Project Task Force, Multilateral Trade Assistance Project Vietnam III 
9th Floor, Minexport Building, 28 Ba Trieu Street, Hoan Kiem District 

Ha Noi, Viet Nam 

referred to below as the “Contracting Authority” 

<Date> 

Title of contract: SUPPLY OF IT EQUIPMENT FOR THE PROJECT BENEFICIARIES  

Identification number:  EU-Vietnam MUTRAP III/CB-1 & COMP-4 & SERV-9 

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that 
we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and 
address> the payment to the Contracting Authority of <amount of the tender guarantee>, this 
amount representing the guarantee referred to in article 11 of the Procurement Notice. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 
first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not 
fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for 
any reason whatsoever. We shall inform you in writing as soon as payment has been made. 

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender 
validity period, including any extensions, in accordance with Article 8 of the Instructions to 
Tenderers and in any case at the latest on (1 year after the deadline for submission of tenders)1. 

The law applicable to this guarantee shall be that of Viet Nam. Any dispute arising out of or in 
connection with this guarantee shall be referred to the courts of Viet Nam. 

The guarantee will enter into force and take effect from the submission deadline of the tender. 

Name: …………………………… Position: ………………… 

Signature: …………….. 

Date: 

                                                     

1 This mention has to be inserted only where required, for example where the law applicable to the 
guarantee imposes a precise expiry date 



(Both Obligatory)(3)

ACCOUNT NAME

http://ec.europa.eu/budget/execution/ftiers_fr.htm

FINANCIAL IDENTIFICATION

ACCOUNT NAME(1)

ADDRESS

TOWN/CITY

COUNTRY

CONTACT

TELEPHONE

E - MAIL

FAX

POSTCODE

BANK NAME

BRANCH ADDRESS

TOWN/CITY

ACCOUNT NUMBER

IBAN(2)

POSTCODE

BANK

PRIVACY STATEMENT

REMARKS:

BANK STAMP + SIGNATURE OF BANK REPRESENTATIVE DATE + SIGNATURE ACCOUNT HOLDER :
(Obligatory)

(1) The name or title under which the account has been  opened and not the name of the authorized agent
(2) If the IBAN Code (International Bank accout number) is applied in the country where your bank is situated
(3) It is preferable to attach a copy of recent bank statement, in which event the stamp of the bank and the signature
of the bank's representative are not required. The signature of the account-holder is obligatory in all cases.

COUNTRY



THIS "LEGAL ENTITIES" FORM SHOULD BE COMPLETED AND RETURNED TOGETHER WITH:
1. A COPY OF THE VAT REGISTRATION DOCUMENT IF APPLICABLE AND IF THE VAT NUMBER DOES NOT APPEAR  ON
THE OFFICIAL DOCUMENT REFERRED TO AT 2 BELOW.
2. A COPY OF SOME OFFICIAL DOCUMENT (OFFICIAL GAZETTE, COMPANY REGISTER ETC.) SHOWING THE NAME OF
THE LEGAL ENTITY,  THE ADDRESS OF THE HEAD OFFICE AND THE REGISTRATION NUMBER GIVEN TO IT BY THE
NATIONAL AUTHORITIES.

DATE AND SIGNATURE OF AUTHORISED REPRESENTATIVE

http://ec.europa.eu/budget/execution/legal_entities_fr.htm

LEGAL ENTITIES

PRIVATE COMPANIES

PRIVACY STATEMENT

TYPE OF
COMPANY

NGO

NAME(S)

ABBREVIATION

ADDRESS
OF

HEAD OFFICE

POSTCODE P.O. BOX

TOWN/CITY

COUNTRY

VAT (1)

PLACE OF REGISTRATION

DATE OF REGISTRATION

REGISTRATION No (2)

FAXPHONE

E-MAIL
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	Article 1 - Definitions
	1.1. The headings and titles in these General Conditions shall not be taken as part thereof or be taken into consideration in 
	1.2. Where the context so permits, words in the singular shall be deemed to include the plural and vice versa, and words in th
	1.3. Words designating persons or parties shall include firms and companies and any organisation having legal capacity.
	1.4. The definitions of the terms used throughout this General Conditions are laid down in the "Glossary of terms", annex A1 t

	Article 2 - Law and language of the contract
	2.1. The Special Conditions shall specify the law governing all matters not covered by the contract.
	2.2. The contract and all written communications between the parties will be drafted in the language of the procedure.

	Article 3 - Order of precedence of contract documents
	3.1. Save where otherwise provided in the special conditions, the contract is made up of the following documents, in order of 
	3.2. The various documents making up the contract shall be deemed to be mutually explanatory; in cases of ambiguity or diverge

	Article 4 - Communications
	4.1. Communications between the Contracting Authority and/or the Project Manager on the one hand, and the Contractor on the ot
	4.2. If the person sending a communication requires acknowledgement of receipt, he/she shall indicate this in his communicatio
	4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval, certificate or decision, unless 

	Article 5 - Assignment
	5.1. An assignment shall be valid only if it is a written agreement by which the Contractor transfers his contract or part the
	5.2. The Contractor may not, without the prior written consent of the Contracting Authority, assign the contract or any part t
	5.3. For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority shall not relieve the Contract
	5.4. If the Contractor has assigned his contract without authorisation, the Contracting Authority may, without giving formal n
	5.5. Assignees must satisfy the eligibility criteria applicable for the award of the contract and they can not be in any of th

	Article 6 - Subcontracting
	6.1. A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts implementation of a part 
	6.2. The Contractor shall not subcontract without the prior written authorisation of the Contracting Authority. The elements o
	6.3. Subcontractors must satisfy the eligibility criteria applicable for the award of the contract and they can not be in any 
	6.4. The Contracting Authority recognises no contractual link between itself and the subcontractors.
	6.5. The Contractor shall be responsible for the acts, defaults and negligence of his subcontractors and their agents or emplo
	6.6. If a subcontractor has undertaken any continuing obligation extending for a period exceeding that of the warranty period 
	6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority may, without giving formal notice
	OBLIGATIONS OF THE CONTRACTING AUTHORITY


	Article 7 - Supply of documents
	7.1. If necessary, within 30 days of the signing of the contract, the Project Manager shall, where necessary, provide the Cont
	7.2. Unless it is necessary for the purposes of the contract, the drawings, specifications and other documents provided by the
	7.3. The Project Manager shall have authority to issue to the Contractor administrative orders incorporating such supplementar
	7.4. The special conditions must indicate the procedure used, if necessary, by the Contracting Authority and the Project Manag

	Article 8 - Assistance with local regulations
	8.1. The Contractor may request the assistance of the Contracting Authority in obtaining copies of laws, regulations and infor
	8.2. If necessary, the Contractor shall duly notify the Contracting Authority of details of the supplies so that the Contracti
	8.3. If necessary, the Contracting Authority will undertake to obtain, in accordance with the Special Conditions, the requisit
	8.4. Subject to the provisions of the laws and regulations on foreign labour of the states in which the supplies are to be del
	OBLIGATIONS OF THE CONTRACTOR


	Article 9 - General Obligations
	9.1. The Contractor shall implement the contract with due care and diligence including, where specified, the design, manufactu
	9.2. Contractor considers that the requirement of an administrative order goes beyond the scope of the contract, it shall, on 
	9.3. For matters not governed by the contract, the Contractor shall respect and abide by all laws and regulations in force acc
	9.4. The Contractor shall treat all documents and information received in connection with the contract as private and confiden
	9.5. If the Contractor is a joint venture or consortium of two or more persons, all such persons shall be jointly and severall
	9.6. Save where the European Commission requests or agrees otherwise, the Contractor shall take the necessary measures to ensu

	Article 10 - Origin
	10.1. Save where otherwise provided for in the Special Conditions, supplies must originate in a Member State of the European U
	10.2. The Contractor must certify that the goods tendered comply with this requirement, specifying their countries of origin. 
	10.3. The Contractor shall present an official certificate of origin on provisional acceptance. Failure to comply with this ob

	Article 11 - Performance guarantee
	11.1. The Contractor shall, together with the return of the countersigned contract, furnish the Contracting Authority with a g
	11.2. The performance guarantee shall be held against payment to the Contracting Authority for any loss resulting from the Con
	11.3. The performance guarantee shall be in the format given in Annex V and may be provided in the form of a bank guarantee, a
	11.4. The performance guarantee shall be denominated in the currency in which the contract is payable. No payments shall be ma
	11.5. During the execution of the contract, if the natural or legal person providing the guarantee is not able to abide by his
	11.6. The Contracting Authority shall demand payment from the guarantee of all sums for which the guarantor is liable under th
	11.7. Except for such part as may be specified in the Special Conditions in respect of after-sales service, the performance gu

	Article 12 - Insurance
	12.1. An insurance policy may be required to cover the carriage of supplies; the conditions of this insurance policy may be sp
	12.2. Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor shall bear sole liability for,

	Article 13 - Programme of implementation of the tasks
	13.1. If the Special Conditions so require, the Contractor shall submit a programme of implementation of the tasks for the app
	13.2. The Special Conditions shall specify the time limit within which the programme of implementation of the tasks must be su
	13.3. No material alteration to the programme shall be made without the approval of the Project Manager. If, however, the prog

	Article 14 - Contractor's drawings
	14.1. If the Special Conditions so provide, the Contractor shall submit to the Project Manager for approval:
	14.2. If the Project Manager fails to notify his decision of approval referred to in Article 14.1 within the deadlines referre
	14.3. Approved drawings, documents, samples and models shall be signed or otherwise identified by the Project Manager and may 
	14.4. The Contractor shall supply additional copies of approved drawings in the form and numbers stated in the contract or in 
	14.5. The approval of the drawings, documents, samples or models by the Project Manager shall not relieve the Contractor from 
	14.6. The Project Manager shall have the right to inspect all drawings, documents, samples or models relating to the contract 
	14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and maintenance manuals together wi

	Article 15 - Sufficiency of tender prices
	15.1. Subject to any provisions which may be laid down in the Special Conditions, the Contractor shall be deemed to have satis
	15.2. Since the Contractor is deemed to have determined its prices on the basis of its own calculations, operations and estima

	Article 16 - Tax and customs arrangements
	Article 17 - Patents and licences
	COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND DELAYS

	Article 18 - Commencement order
	18.1. The Contracting Authority shall fix the date on which implementation of the tasks is to commence and advise the Contract
	18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later than 90 days after notification

	Article 19 - Period of implementation of the tasks
	19.1. The period of implementation of tasks shall commence on the date fixed in accordance with Article 18 and shall be as sta
	19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, in cases where one Contracto

	Article 20 - Extension of period of implementation of the tasks
	20.1. The Contractor may request an extension to the period of implementation of the tasks if his implementation of the contra
	20.2. Within 15 days of realising that a delay might occur, the Contractor shall notify the Project Manager of his intention t
	20.3. Within 30 days the Project Manager shall, by written notice to the Contractor after due consultation with the Contractin

	Article 21 - Delays in implementation of the tasks
	21.1. If the Contractor fails under his own responsibility to deliver any or all of the goods or perform the services within t
	21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, the liquidated damages provi
	21.3. If the Contracting Authority has become entitled to claim at least 15% of the contract value it may, after giving writte

	Article 22 - Variations
	22.1. Subject to the limits set in the Practical Guide to contract procedures for EC external actions, the Contracting Authori
	22.2. The Project Manager shall have the power to order any variation to any part of the supplies necessary for the proper com
	22.3. No variation shall be made except by administrative order, subject to the following provisions:
	22.4. Save where Article 22.2 provides otherwise, prior to issuing an administrative order for a variation, the Project Manage
	22.5. Following the receipt of the Contractor's submission referred to in Article 22.4, the Project Manager shall, after due c
	22.6. The prices for all variations ordered by the Project Manager in accordance with Articles 22.3 and 22.5 shall be ascertai
	22.7. On receipt of the administrative order requesting the variation, the Contractor shall proceed to carry out the variation
	22.8. Contractual variations not covered by an administrative order must be formalised through an addendum to the contract sig

	Article 23 - Suspension
	23.1. The Project Manager may, by administrative order, at any time, instruct the Contractor to suspend:
	23.2. The Contractor shall, during suspension, protect and secure the supplies affected at the Contractor's warehouse or elsew
	23.3. Additional expenses incurred in connection with such protective measure shall be added to the contract price. The Contra
	23.4. The Contractor shall not be entitled to such additions to the contract price unless it notifies the Project Manager, wit
	23.5. The Project Manager, after consultation with the Contracting Authority and the Contractor, shall determine such extra pa
	23.6. If the period of suspension exceeds 180 days, and the suspension is not due to the Contractor's default, the Contractor 
	23.7. Where the award procedure or implementation of the contract is vitiated by substantial errors or irregularities or by fr
	23.8. The purpose of suspending the contract shall be to verify whether presumed substantial errors and irregularities or frau
	MATERIALS AND WORKMANSHIP


	Article 24 - Quality of supplies
	24.1. The supplies must in all respects satisfy the technical specifications laid down in the contract and conform in all resp
	24.2. Any preliminary technical acceptance stipulated in the Special Conditions should be the subject of a request sent by the
	24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of components to be supplied have be

	Article 25 - Inspection and testing
	25.1. The Contractor shall ensure that the supplies are delivered to the place of acceptance in time to allow the Project Mana
	25.2. The Project Manager shall be entitled, from time to time, to inspect, examine, measure and test the components, material
	25.3. For the purposes of such tests and inspections, the Contractor shall:
	25.4. If the Project Manager is not present on the date agreed for tests, the Contractor may, unless otherwise instructed by t
	25.5. When components and materials have passed the above-mentioned tests, the Project Manager shall notify the Contractor or 
	25.6. If the Project Manager and the Contractor disagree on the test results, each shall state his views to the other within 1
	25.7. In the performance of their duties, the Project Manager and any person authorised by him/her shall not disclose to unaut
	PAYMENTS


	Article 26 - General principles
	26.1. Payments shall be made in euro or national currency. The Special Conditions shall lay down the administrative or technic
	26.2. Payments due by the Contracting Authority shall be made to the bank account mentioned on the financial identification fo
	26.3. Sums due shall be paid within no more than 45 days from the date on which an admissible payment request is registered by
	26.4. The 45-day period may be suspended by notifying the Contractor that the payment request cannot be fulfilled because the 
	26.5. The payments shall be made as follows:
	26.6. Where only part of the supplies have been delivered, the 40% payment due following partial provisional acceptance shall 
	26.7. For supplies not covered by a warranty period, the payments listed above shall be aggregated. The conditions to which th
	26.8. The payment obligations of the EU under this Contract shall cease at most 18 months after the end of the period of imple
	26.9. Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices, which shall not be revised.
	26.10. The Contractor undertakes to repay any amounts paid in excess of the final amount due to the Contracting Authority befo
	26.11. Where necessary the European Union may as a donor subrogate itself to the Contracting Authority.

	Article 27 - Payment to third parties
	27.1. Orders for payments to third parties may be carried out only after an assignment made in accordance with Article 5. The 
	27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the Contractor.
	27.3. In the event of a legally binding attachment of the property of the Contractor affecting payments due to it under the co

	Article 28 - Delayed payments
	28.1. The Contracting Authority shall pay the Contractor sums due within 45 days of the date on which an admissible payment is
	28.2. Once the deadline laid down in Article 28.1 has expired, the Contractor may, within two months of late payment, claim la
	28.3. Any default in payment of more than 90 days from the expiry of the period laid down in Article 28.1 shall entitle the Co
	ACCEPTANCE AND MAINTENANCE


	Article 29 - Delivery
	29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract. The supplies shall be at th
	29.2. The Contractor shall provide such packaging of supplies as is required to prevent their damage or deterioration in trans
	29.3. The packaging, marking and documentation inside and outside the packages shall comply with such requirements as shall be
	29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor has received a delivery order 
	29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This statement shall be as specified in the
	29.6. Each package shall be clearly marked in accordance with the Special Conditions.
	29.7. Delivery shall be deemed to have been made when there is written evidence available to both Parties that delivery of the

	Article 30 - Verification operations
	30.1. The supplies shall not be accepted until the prescribed verifications and tests have been carried out at the expense of 
	30.2. The Project Manager shall, during the progress of the delivery of the supplies and before the supplies are taken over, h
	30.3. The Contractor shall, with all speed and at his own expense, make good the defects so specified. If the Contractor does 
	30.4. Supplies which are not of the required quality shall be rejected. A special mark may be applied to the rejected supplies
	30.5. The provisions of Article 30 shall not affect the right of the Contracting Authority to claim under Article 21, nor shal

	Article 31 - Provisional acceptance
	31.1. The supplies shall be taken over by the Contracting Authority when they have been delivered in accordance with the contr
	31.2. The Contractor may apply, by notice to the Project Manager, for a certificate of provisional acceptance when supplies ar
	31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of the supplies during the period fix
	31.4. If the Project Manager fails either to issue the certificate of provisional acceptance or to reject the supplies within 
	31.5. In case of partial delivery, the Contracting Authority reserves the right to give partial provisional acceptance.
	31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove temporary structures and material

	Article 32 - Warranty obligations
	32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models and incorporate all recent imp
	32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part of the supplies which may appe
	32.3. The Contractor shall at his own cost make good the defect or damage as soon as practicable. The warranty period for all 
	32.4. If any such defect appears or such damage occurs during the warranty period, the Contracting Authority or the Project Ma
	32.5. In emergencies, where the Contractor cannot be reached immediately or, having been reached, is unable to take the measur
	32.6. The warranty obligations shall be stipulated in the Special Conditions and technical specifications. If the duration of 

	Article 33 - After-sales service
	Article 34 - Final acceptance
	34.1. Upon expiry of the warranty period or, where there is more than one such period, upon expiry of the latest period, and w
	34.2. The contract shall not be considered to have been performed in full until the final acceptance certificate has been sign
	34.3. Notwithstanding the issue of the final acceptance certificate, the Contractor and the Contracting Authority shall remain
	BREACH OF CONTRACT AND TERMINATION


	Article 35 - Breach of contract
	35.1. A Party shall be in a breach of contract if it fails to discharge any of its obligations under the contract.
	35.2. Where a breach of contract occurs, the injured Party shall be entitled to the following remedies:
	35.3. In addition to the above-mentioned measures, damages may be awarded. They may be either:
	35.4. Recovery of damages, disbursements or expenses resulting from the application of measures provided for in this Article s

	Article 36 - Termination by the Contracting Authority
	36.1. The Contracting Authority may, after giving the Contractor seven days' notice, terminate the contract in any of the foll
	36.2. Termination shall be without prejudice to any other rights or powers of the Contracting Authority and the Contractor und
	36.3. The Project Manager shall, upon the issue of the notice of termination of the contract, instruct the Contractor to take 
	36.4. In the event of termination, the Project Manager shall, as soon as possible and in the presence of the Contractor or his
	36.5. The Contracting Authority shall not be obliged to make any further payments to the Contractor until the supplies are com
	36.6. If the Contracting Authority terminates the contract it shall be entitled to recover from the Contractor any loss it has
	36.7. This contract shall be automatically terminated if it has given risen to no payment in the three years following its sig
	36.8. The Contracting Authority may, at any time and after giving the Contractor seven days' notice, terminate the contract, i
	36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or other circumstances beyond th

	Article 37 - Termination by the Contractor
	37.1. The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the contract if the Contracting 
	37.2. Termination shall be without prejudice to any other rights or powers under the contract of the Contracting Authority and
	37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for any loss or damage the Contract

	Article 38 - Force majeure
	38.1. Neither Party shall be considered to be in default or in breach of its obligations under the contract if the performance
	38.2. For the purposes of this Article, the term "force majeure" means acts of God, strikes, lock-outs or other industrial dis
	38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to forfeiture of his performanc
	38.4. If either Party considers that any circumstances of force majeure have occurred which may affect performance of its obli
	38.5. If the Contractor incurs additional costs in complying with the Project Manager's directions or using alternative means 
	38.6. If circumstances of force majeure have occurred and continue for a period of 180 days then, notwithstanding any extensio

	Article 39 - Decease
	39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if that person dies. However, t
	39.2. Where the Contractor consists of a number of natural persons and one or more of them die, a report shall be agreed betwe
	39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform the contract shall notify t
	39.4. Such persons shall be jointly and severally liable for the proper execution of the contract to the same extent as the or
	DISPUTE SETTLEMENT


	Article 40 - Dispute settlement
	40.1. The Parties shall make every effort to settle amicably any dispute relating to the contract which may arise between them
	40.2. Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute, stating its position on the d
	40.3. In the absence of an amicable settlement, a Party may notify the other Party in writing requesting a settlement through 
	40.4. If amicable settlement procedure and, if so requested, the conciliation procedure fails, each party may refer the disput

	Article 41 - Ethic clauses
	41.1. Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful agreements with competito
	41.2. Without the Contracting Authority's prior written authorisation, a Contractor and his staff or any other company with wh
	41.3. This prohibition also applies to any other programmes or projects that could, owing to the nature of the contract, give 
	41.4. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is affected by no potential 
	41.5. The Contractor must at all times act impartially and as a faithful adviser in accordance with the code of conduct of his
	41.6. For the duration of the contract the Contractor and his staff shall respect human rights and undertake not to offend the
	41.7. The Contractor may accept no payment connected with the contract other than that provided for therein. The Contractor an
	41.8. The Contractor and his staff shall be obliged to maintain professional secrecy for the entire duration of the contract a
	41.9. The contract shall govern the Parties' use of all reports and documents drawn up, received or presented by them during t
	41.10. The Contractor shall refrain from any relationship likely to compromise his independence or that of his staff. If the C
	41.11. Such unusual commercial expenses are commissions not mentioned in the main contract or not stemming from a properly con
	41.12. The Contractor undertakes to supply the Commission on request with all supporting documents relating to the conditions 

	Article 42 - Administrative and financial penalties
	42.1. Without prejudice to the application of penalties laid down in the contract, a Contractor who has been guilty of making 
	42.2. If the Contractor is found to have seriously failed to meet its contractual obligations, it shall incur financial penalt
	42.3. Where, after the award of the contract, the award procedure or the performance of the contract prove to have been subjec

	Article 43 - Checks and audits by European Union bodies
	43.1. The Contractor will allow the European Commission, the European Anti-Fraud Office and the European Court of Auditors to 
	43.2. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks and verification on the spot i
	43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of the European Commission, of the 
	43.4. The Contractor guarantees that the rights of the European Commission, of the European Anti-Fraud Office and of the Europ



