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Ha Noi, 21 January 2009



Public document to be completed by the Contracting Authority

SUPPLY PROCUREMENT NOTICE
Supply of Office Equipment for
The Project Task Force, Multilateral Trade Assistance Project Vietnam 111
(EU- Viethnam MUTRAP 111), Socialist Republic of Vietnam

1. Publication Reference No DCI-ASIE/128036
EU-Vietnam MUTRAP |11/ OFFICE EQUIPMENT

2. Procedure

Local Open Tender

3. Programme

DCI (Development Cooperation Instrument).

4. Financing

Financing Agreement No: ASIE/2007/018-844

5. Contracting authority

The Project Task Force, Multilateral Trade Assistance Project Vietnam 1|
(EU- Vietnam MUTRAP I11),

9" Floor, Minexport Building

28 Ba Trieu Street, Hoan Kiem District

Ha Noi, Viet Nam

Tel: 84-4-62702158 Fax: 84-4-62702138

Email: mutrap@mutrap.org.vn

On behalf of the Ministry of Industry and Trade

Socialist Republic of Viet Nam

CONTRACT SPECIFICATIONS

6. Description of the contract

Supply, delivery, installation, commissioning, maintenance, training and after- sales
service of Office Equipment for the Project Task Force, Multilateral Trade Assistance
Project Viet Nam 11l (EU-Vietnam MUTRAP I11).

2008 Page 1 of 6
c2_procnotice_en.doc



7. Number and titles of lots

Single lot: Office equipment

TERMS OF PARTICIPATION
8. Eligibility and rules of origin

Participation is open to all legal persons participating either individually or in a
grouping (consortium) of tenderers which are established in a Member State of the
European Union or in a country or territory of the regions covered and/or authorised
by the specific instruments applicable to the programme under which the contract is
financed (see item 22 below).

Participation is also open to international organisations. Participation of natural persons is directly
governed by the specific instruments applicable to the programme under which the contract is
financed.

All goods supplied must originate in one or more of the countries listed in the table below:

Member States of the European Community (27)

Austria Germany Netherlands
Belgium Greece Poland

Bulgaria Hungary Portugal

Czech Republic Ireland Romania
Cyprus Italy Slovak Republic
Denmark Latvia Slovenia
Estonia Lithuania Spain

Finland Luxembourg Sweden

France Malta United Kingdom

e European Economic Area (3): Iceland, Liechtenstein, Norway

e Official candidate country (3): Croatia, Macedonia, Turkey
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e Developing Countries covered by the Regulation on DCI (48):

Latin America

Asia

Central Asia

1. Argentina 19. Afghanistan 38. Kazakhstan

2. Bolivia 20. Bangladesh 39. Kyrgyz Republic

3. Brazil 21 Bhutan 40. Tajikistan

4. Chile 22. Cambodia 41. Turkmenistan

5. Colombia 23. China* 42. Uzbekistan

6. Cost Rica 24. India

7. Cuba 25. Indonesia

8. Ecuador 26. Democratic People’s Republic of Korea

9. El Salvador 27. Laos

10. Guatemala 28. Malaysia Middle East

11. Honduras 29. Maldives 43. Iran

12. Mexico 30. Mongolia 44. Iraq

13. Nicaragua 31. Myanmar/Burma 45. Oman

14. Panama 32. Nepal 46. Yemen

15. Paraguay 33. Pakistan

16. Peru 34. Philippines

17. Uruguay 35. Sri Lanka South Africa

18. Venezuela 36. Thailand 47. South Africa
37. Viet Nam

* Refer to the People’s Republic of China excluding Taiwan, Hong Kong and Macao

Note: Derogation to Rule on Nationality and Origin applies for software only: the USA is

eligible country.

9. Grounds for exclusion

Tenderers must submit a signed declaration, included in the Tender Form for a Supply
Contract, to the effect that they are not in any of the situations listed in point 2.3.3 of the

Practical Guide to contracts procedures for EC external actions.

10. Number of tenders

Tenderers may submit only one tender per lot. Tenders for parts of a lot will not be
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11.

12.

13.

14.

15.

considered. Any tenderer may state in its tender that it would offer a discount in the event that
its tender is accepted for more than one lot. Tenderers may not submit a tender for a variant
solution in addition to their tender for the supplies required in the tender dossier.

Tender guarantee

Tenderers must provide a tender guarantee of EUR 1,000 (Euros One thousand) when
submitting their tender. This guarantee will be released to unsuccessful tenderers once the
tender procedure has been completed and to the successful tenderer(s) upon signature of the
contract by all parties. This guarantee will be called upon if the tenderer does not fulfil all
obligations stated in its tender.

Performance guarantee

The successful tenderer will be asked to provide a performance guarantee of 10% of the
amount of the contract at the signing of the contract. This guarantee must be provided
together with the return of the countersigned contract no later than 30 days after the tenderer
receives the contract signed by the Contracting Authority. If the selected tenderer fails to
provide such a guarantee within this period, the contract will be void and a new contract may
be drawn up and sent to the tenderer which has submitted the next cheapest compliant tender.

Information meeting and/or site visit
No information meeting is planned
Tender validity

Tenders must remain valid for a period of 90 days after the deadline for submission of
tenders.

Period of implementation of tasks

All goods and services should be delivered and commissioned DDP (Delivery Duty Paid)
within 60 days of the signature of the contract

16.

SELECTION AND AWARD CRITERIA

Selection criteria

The following selection criteria will be applied to tenderers. In the case of tenders submitted by a
consortium, these selection criteria will be applied to the consortium as a whole:

1)

2)

Economic and financial capacity of tenderer (based on i.a. item 3 of the Tender Form for a
Supply Contract). In case of tenderer being a public body, equivalent information should be
provided.

The average annual turnover of the tenderer in the last three years must be at least equal to
the financial proposal of the tender;

The average of cash and cash equivalent at the beginning and end of the last year are positive.

Professional capacity of tenderer (based on i.a. items 4 and 5 of the Tender Form for a Supply

Contract)
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a) has a professional certificate appropriate to this contract.
b) at least 5 staff currently work for the tenderer in fields related to this contract; and
c) atleast 20 staff are permanently employed.

3) Technical capacity of tenderer (based on i.a. items 5 and 6 of the Tender Form for a Supply
Contract)

a. The tenderer has worked successfully on at least 3 projects with a budget of at least
that of this contract in fields related to this contract in the past three years

b. The tenderer has at least 5 years of experience in the supply and after sales service of
similar goods

c. The tenderer has warranty agent (s) in Ha Noi

d. The tenderer is a manufacturer or authorized Agent(s)/ Distributor(s) of the
Server/PC offered

An economic operator may, where appropriate and for a particular contract, rely on the
capacities of other entities, regardless of the legal nature of the links which it has with them.
It must in that case prove to the Contracting Authority that it will have at its disposal the
resources necessary for performance of the contract, for example by producing an
undertaking on the part of those entities to place those resources at its disposal. Such entities,
for instance the parent company of the economic operator, must respect the same rules of
eligibility and notably that of nationality, as the economic operator.

17. Award criteria

Price

TENDERING
18. How to obtain the tender dossier
The tender dossier is available from the following Internet addresses:

http://www.delvnm.ec.europa.eu/bilatera projects/bilateral index.htm

http://www.mutrap.org.vn

The tender dossier is also available from the Contracting Authority for a non-refundable
amount of VND 500,000. Tenders must be submitted using the standard Tender Form for a
Supply Contract included in the tender dossier, whose format and instructions must be strictly
observed.

Tenderers with questions regarding this tender should send them in writing to:

The Project Task Force Multilateral Trade Assistance Project EU-Viet Nam MUTRAP 111, 9"
Floor, Minexport Building 28 Ba Trieu Street, Hoan Kiem District, Ha Noi, Viet Nam, Email:
mutrap@mutrap.org.vn (mentioning the publication reference shown in item 1) at least 21 days
before the deadline for submission of tenders given in item 19. The Contracting Authority must
reply to all tenderers' questions at least 11 days before the deadline for submission of tenders.
Eventual clarifications or minor changes to the tender dossier shall be published at the latest 11
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days before the submission deadline on the following websites:

http://www.delvnm.ec.europa.eu/bilatera _projects/bilateral index.htm

http://www.mutrap.org.vn

19. Deadline for submission of tenders

11:30 hrs Ha Noi time, 27 February 2009

Any tender received after this deadline will not be considered.

20. Tender opening session

14:00 hrs, 27 February 2009 at the following address:

The Project Task Force, Multilateral Trade Assistance Project Vietnam |11
9" Floor, Minexport Building, 28 Ba Trieu Street

Hoan Kiem District, Ha Noi

21. Language of the procedure

All written communications for this tender procedure and contract must be in English.
22. Legal basis

Regulation (EC) No 1905/2006 of the European Parliament and of the Council of 18 December 2006
establishing a financing instrument for development cooperation (DCI)
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DOCUMENT CHECKLIST

Code Document description

C4
C4
C4
c4
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C4
C4
C4
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C4
c4
c4
C4

Letter of invitation to tender

Instructions to tenderers

Draft contract

Draft contract: Special Conditions

Draft contract: General Conditions (Annex 1)
Technical Specifications and Offer (Annex Il and I11)
Financial Offer (Annex V)

Performance Guarantee (Annex V)
Pre-financing Guarantee (Annex V)

Tender Guarantee

Administrative compliance grid

Evaluation grid

Tender submission form

Bank account notification form

Legal Entity File (private companies)

Legal Entity File (public bodies)



C4 <LETTER OF INVITATION TO TENDER>

***

MUTRAP N

- VIETNAM MUTRAP Il % *

MI.ILTILM‘ER&LTRJ\DE ASSISTANCE PROJECT

Address: 9th floor, Minexport Building, 28 Ba Trieu, Ha Noi, Vietnam
Tel: 04 62702158 Fax: 04 62702138
Email: mutrap@mutrap.org.vn; Website: www.mutrap.org.vn

Ha Noi, 21* January 2009

Publication Reference No. DCI-ASIE/128036

EU- Vietnam MUTRAP 111/ OFFICE EQUIPMENT

Dear Sirs,

SUBJECT: INVITATION TO TENDER FOR SUPPLY OF OFFICE EQUIPMENT FOR
PROJECT TASK FORCE, MULTILATERAL TRADE ASSITANCE PROJECT VIETNAM
11

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the
following documents, which constitute the tender dossier:

A. INSTRUCTIONS TO TENDERERS

B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES

DRAFT CONTRACT

SPECIAL CONDITIONS

ANNEX I GENERAL CONDITIONS

ANNEX 11 +111  TECHNICAL SPECIFICATIONS + TECHNICAL OFFER
ANNEX IV BUDGET BREAKDOWN (MODEL FINANCIAL OFFER)
ANNEXV FORMS

C. FURTHER INFORMATION
ADMINISTRATIVE COMPLIANCE GRID
EVALUATION GRID

D. TENDER FORM FOR A SUPPLY CONTRACT
For full information about procurement procedures please consult the Practical Guide to contract

procedures for EC external actions and its annexes, which can be downloaded from the following
web page: http://ec.europa.eu/europeaid/work/procedures/index_en.htm.

We look forward to receiving your tender and the accompanying tender guarantee before the
submission deadline at the address specified in the documents.

Yours sincerely,

Nguyen Thi Hoang Thuy Claudi Dordi
Project Director TA Team Leader
2008 Page 1 of 1
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A. INSTRUCTIONS TO TENDERERS

PUBLICATION REF.: DCI-ASIE/128036

In submitting a tender, the tenderer accepts in full and without restriction the special and
general conditions governing the contract as the sole basis of this tendering procedure,
whatever its own conditions of sale may be, which it hereby waives. Tenderers are expected to
examine carefully and comply with all instructions, forms, contract provisions and
specifications contained in this tender dossier. Failure to submit a tender containing all the
required information and documentation within the deadline specified will lead to the
rejection of the tender. No account can be taken of any reservation in the tender as regards
the tender dossier; any reservation may result in the immediate rejection of the tender
without further evaluation.

These Instructions set out the rules for the submission, selection and implementation of
contracts financed under this call for tenders, in conformity with the provisions of the
Practical Guide to contract procedures for EC external actions, which is applicable to the
present call (available on the Internet at this address:
http://ec.europa.eu/europeaid/work/procedures/index_en.htm).

1 Supplies to be provided

The subject of the contract is the supply, delivery, installation, commissioning, maintenance,
training and after-sales service (where applicable) by the Contractor of the following goods in one
lot for the Project Task Force of Multilateral Trade Assistance Project Vietnam Il (EU-VIETNAM
MUTRAP III), Delivery Duty Paid (DDP)! within 60 days from the contract signature:

OFFICE EQUIPMENT

ll\fgm Description Unit Quantity
1 Server unit 1
2 UPS for Server unit 2
3 Laptop set 3
4 Desktop Computer set 17
5 UPS for PC unit 17
6 Printer unit 10
7 Colour Printer unit 2
8 Portable Printer unit 2
9 Scanner unit 2
10 Back-up device unit 2
11 MS Small Business Server package 1
12 MS Project package 6
13 Antivirus package 1
14 Adobe Acrobat 9 Pro package 3
15 Adobe Photoshop package 1
16 Photocopy unit 1
17 LCD Projector & screen set 2

! DDP (Delivered Duty Paid) - Incoterms 2000 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html
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The description of each item, quantity can be found in Annex Il- Technical Specifications.
The place of delivery for the goods can be found in Article 1.1 of the draft contract.

1.2 The supplies must comply fully with the technical specifications set out in the tender dossier
(technical annex) and conform in all respects with the drawings, quantities, models, samples,
measurements and other instructions.

1.3 Tenderers are not authorised to tender for a variant in addition to the present tender.

2 Timetable

DATE TIME*
Clarification meeting / site visit (if any) Not applicable
Deadline for request for any clarifications 6" February 2009
from the Contracting Authority
Last date on which clarifications are issued 16™ February 2009
by the Contracting Authority
Deadline for submission of tenders 27" February 2009 11:30 hrs
Tender opening session 27" February 2009 14:00 hrs
Notification of award to the successful | 12" March 2009’
tenderer
Signature of the contract 25" March 2009’

* All times are in the time zone of the country of the Contracting Authority
> Provisional date

3
3.1

3.2

3.3

2008

Participation

Participation in tendering is open to all legal persons which are established in a the Member
State of the European Union or in a country or territory of the regions covered and/or
authorised by the specific instruments applicable to the DCI programme under which the
contract is financed. All works, supplies and services must originate in one or more of these
countries. The participation is also open to international organisations. The participation of
natural persons is directly governed by the specific instruments applicable to the programme
under which the contract is financed.

These terms refer to all nationals of the said states and to all legal entities, companies or
partnerships constituted under, and governed by, the civil, commercial or public law of such
states and having their statutory office, central administration or principal place of business
there. A legal entity, company or partnership having only its statutory office there must be
engaged in an activity which has an effective and continuous link with the economy of the
state concerned.

These rules apply to:
a) tenderers

b) members of a consortium
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3.4

3.5

3.6

41

4.2

8.1

C) any subcontractors.

Natural persons, companies or undertakings falling into a situation set out in section 2.3.3 of
the Practical Guide to contract procedures for EC external actions are excluded from
participation in and the award of contracts. Tenderers must provide declarations to the effect
that they are not in any of these exclusion situations. The declarations must cover all the
members of a joint venture/consortium. Tenderers who have been guilty of making false
declarations may also incur financial penalties and exclusion in accordance with section
2.3.4 of the Practical Guide.

The exclusion situation referred to above also applies to any subcontractor. Whenever
requested by the Contracting Authority, the tenderer/contractor shall submit a declaration
from the intended subcontractor that it is not in one of the exclusion situations. In case of
doubt on this declaration of honour, the Contracting Authority shall request documentary
evidence that the sub-contractor is not in a situation of exclusion.

To be eligible for participation in this tender procedure, tenderers must prove to the
satisfaction of the Contracting Authority that they comply with the necessary legal, technical
and financial requirements and have the means to carry out the contract effectively.

If the offer includes subcontracting, it is recommended that the contractual arrangements

between the tenderer and its subcontractors include mediation, according to national and
international practices, as a method of dispute resolution.

Origin

Unless otherwise provided in the contract, supplies must originate in a Member State of the
European Community or a country covered by the DCI programme. The origin of the goods
must be determined according to the Community Customs Code or the international
agreements to which the country concerned is a signatory.

When submitting its tender, the tenderer must state expressly that all the goods meet the
requirements concerning origin and must state the countries of origin. It may be asked to
provide additional information in this connection.

Type of contract

Unit-price

Currency

Tenders must be presented in Euro®.

Lots

This tender procedure is not divided into lots.

Period of validity

Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the
submission of tenders.

2 The currency of tender shall be the currency of the contract and of payment.
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8.2

8.3

9.1

10

10.1.

10.2.

10.3.

10.4.

2008

In exceptional cases and prior to the expiry of the original tender validity period, the
Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such
requests and the responses to them must be made in writing. Tenderers that agree to do so
will not be permitted to modify their tenders and they are bound to extend the validity of
their tender guarantees for the revised period of validity of the tender. If they refuse, without
forfeiture of their tender guarantees, their participation in the tender procedure will be
terminated.

The successful tenderer will be bound by its tender for a further period of 60 days. The
further period is added to the validity period irrespective of the date of notification.

Language of offers

The offers, all correspondence and documents related to the tender exchanged by the
tenderer and the Contracting Authority must be written in the language of the procedure
which is English.

If the supporting documents are not written in one of the official languages of the European
Union, a translation into the language of the call for tender must be attached. Where the
documents are in an official language of the European Union other than the one of the
procedure, it is however strongly recommended to provide a translation into the language of
the call for tenders, in order to facilitate the evaluation of the documents.

Submission of tenders

Tenders must be received before the deadline specified in 10.3. They must include all the
documents specified in point 11 of these Instructions and be sent to the following address:

The Project Task Force, Multilateral Trade Assistance Project Vietnam Il (EU-
Vietnam MUTRAP I11)

9" Floor, Minexport Building

28 Ba Trieu Street, Hoan Kiem District

Ha Noi

Tenders must comply with the following conditions:

All tenders must be submitted in one original, marked “original”, and 03 copies signed in the
same way as the original and marked “copy”.

All tenders must be received at the Project Task Force, Multilateral Trade Assistance Project
Vietnam 111 (EU-Vietnam MUTRAP 111), 9" Foolor, Minexport Building, 28 Ba Trieu Street,
Hoan Kiem District, Ha Noi before 11:30 hrs Ha Noi time on 27th February 2009, by
registered letter with acknowledgement of receipt or hand-delivered against receipt signed by
Project Task Force representative.

All tenders, including annexes and all supporting documents, must be submitted in a sealed
envelope bearing only:

a) the above address;

b) the reference code of this tender procedure, (i.e., EU-Vietham MUTRAP I11/ Office
Equipment)

¢) where applicable, the number of the lot(s) tendered for;

d) the words “Not to be opened before the tender opening session” in the
language of the tender dossier and
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“ KHONG DUOC BOC TRUOC KHI MO THAU”
e) the name of the tenderer.

The technical and financial offers must be placed together in a sealed envelope. The
envelope should then be placed in another single sealed envelope/package, unless their
volume requires a separate submission for each lot.

11 Content of tenders

All tenders submitted must comply with the requirements in the tender dossier and comprise:
Part 1: Technical offer:

o a detailed description of the supplies tendered in conformity with the technical
specifications, including any documentation required, including if applicable;

o a list of the manufacturer's recommended spare parts and consumables;

o aproposal for after-sales service for over 02 years

o atraining proposal (indicate training needs)];
The technical offer should be presented as per template (annex I1+111*, the contractor’s
technical offer) completed when and if necessary by separate sheets for details.
Part 2: Financial offer:

o A financial offer calculated on a basis of DDP for the supplies tendered, including if
applicable:

o financial proposal for spare parts and consumables for use for 1 year (with itemised
pricelist);

o financial proposal for after-sales services for over 02 years;

o financial proposal for training;

This financial offer should be presented as per template (annex 1\V*, budget breakdown), and
if necessary completed by separate sheets for the details.

. An electronic version of the financial offer

Part 3: Documentation:
To be supplied following templates in annex*:

o The tender guarantee, for Euro 1,000 ( Euros One thousand only) as indicated in point
11 of the Procurement Notice;

o The “Tender Form for a Supply Contract”, duly completed, which includes the
tenderer’s declaration, point 7, (from each member if a consortium):

o The details of the bank account into which payments should be made (financial
identification form) (Where the tenderer has already signed another contract with the
European Commission, it may provide instead of the financial identification form
either its financial identification form number or a copy of the financial identification
form provided on that occasion, unless a change occurred in the meantime.)

o The legal entity file and the supporting documents (Where the tenderer has already
signed another contract with the European Commission, it may provide instead of the
legal entity sheet and its supporting documents either its legal entity number or a copy
of the legal entity sheet provided on that occasion, unless a change in its legal status
occurred in the meantime.)
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To be supplied on free formats:

o A description of the warranty conditions, which must be in accordance with the
conditions laid down in Article 32 of the General Conditions.

o A statement by the tenderer attesting the origin of the supplies tendered (or other
proofs of origin).

o Duly authorised signature: an official document (statutes, power of attorney, notary
statement, etc.) proving that the person who signs on behalf of the company/joint
venture/consortium is duly authorised to do so.

o Other documents
0 Tenderer’s company profile including certified copy of business

registration/licence indicating that the scope of business of the tenderer is
appropriate to the field of this contract;

o Certified copy of an evidence that the Tenderer is the authorised
Agent/Distributors or has the Manufacturer’s authorisation to supply the
Server/PC tendered.

o0 Catalogues of the goods to be supplied.
0 Instruction manual(s) for major items of equipment
Remarks:
Tenderers are requested to follow this order of presentation.
Annex* refers to templates attached to the tender dossier. These templates are also available
on:
http://ec.europa.eu/europeaid/work/procedures/implementation/supplies/index_en.htm

12 Pricing

12.1 Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as
to (its)(their) correctness and completeness, to have taken account of all that is required for
the full and proper execution of the contract and to have included all costs in their rates and
prices.

12.2 Depending on whether the supplies proposed are manufactured locally or are to be imported
into the country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for
their tenders on one of the following bases:

a) for supplies manufactured locally, unit and overall prices must be quoted for delivery
to the place of destination and in accordance with the above conditions, excluding all
domestic taxation applicable to their manufacture and sale;

b) for supplies to be imported into the country of the Beneficiary, unit and overall
prices must be quoted for delivery to the place of destination and in accordance with
the above conditions, excluding all duties and taxes applicable to their importation
and VAT, from which they are exempt.
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12.3 Whatever the origin of the supplies, the contract is exempt from stamp and registration
duties.

12.4 The prices for the contract are fixed and not subject to revision, unless otherwise stipulated
in the Special Conditions.

13  Additional information before the deadline for submission of tenders

The tender dossier should be clear enough to preclude the need for tenderers to request additional
information during the procedure. If the Contracting Authority, either on its own initiative or in
response to a request from a prospective tenderer, provides additional information on the tender
dossier, it must send such information in writing to all other prospective tenderers at the same time.

Tenderers may submit questions in writing to the following address up to 21 days before the
deadline for submission of tenders, specifying the publication reference and the contract title:

Contact name: Ms.Nguyen Thi Hoang Thuy, Project Director
The Project Task Force
Multilateral Trade Assistance Project Vietnam Il (EU-Vietnam MUTRAP 1I1)

Address: 9" Floor, Minexport Building
28 Ba Trieu Street, Hoan Kiem District, Hanoi
TeL: +84 4 62702158
Fax: +84 4 62702138
E-mail: mutrap@mutrap.org.vn

The contracting authority has no obligation to provide clarifications after this date.
Any clarification of the tender dossier will be published on the EC Delegation website at

http://www.delvnm.ec.europa.eu/bilatera_projects/bilateral_index.htm and the Project website at
http://www.mutrap.org.vn at the latest 11 days before the deadline for submission of tenders.

Any prospective tenderers seeking to arrange individual meetings with either the Contracting
Authority and/or the European Commission during the tender period may be excluded from the
tender procedure.

14  Clarification meeting / site visit

14.1 No clarification meeting / site visit planned.

15 Alteration or withdrawal of tenders

15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for
submission of tenders referred to in Article 10.1. No tender may be altered after this
deadline. Withdrawals must be unconditional and will end all participation in the tender
procedure.

15.2 Any such notification of alteration or withdrawal must be prepared and submitted in
accordance with Article 10. The outer envelope must be marked 'Alteration’ or 'Withdrawal'
as appropriate.

15.3 No tender may be withdrawn in the interval between the deadline for submission of tenders

referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender
during this interval may result in forfeiture of the tender guarantee.
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17

18

18.1

18.2

19

19.1

19.2

19.3

19.4

19.5

2008

Costs of preparing tenders

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable.
All such costs will be borne by the tenderer.

Ownership of tenders

The Contracting Authority retains ownership of all tenders received under this tender
procedure. Consequently, tenderers have no right to have their tenders returned to them.

Joint venture or consortium

If a tenderer is a joint venture or consortium of two or more persons, the tender must be
single with the object of securing a single contract, each person must sign the tender and will
be jointly and severally liable for the tender and any contract. Those persons must designate
one of their members to act as leader with authority to bind the joint venture or consortium.
The composition of the joint venture or consortium must not be altered without the prior
consent in writing of the Contracting Authority.

The tender may be signed by the representative of the joint venture or consortium only if it
has been expressly so authorised in writing by the members of the joint venture or
consortium, and the authorising contract, notarial act or deed must be submitted to the
Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All
signatures to the authorising instrument must be certified in accordance with the national
laws and regulations of each party comprising the joint venture or consortium together with
the powers of attorney establishing, in writing, that the signatories to the tender are
empowered to enter into commitments on behalf of the members of the joint venture or
consortium. Each member of such joint venture or consortium must provide the proof
required under Article 3.5 as if it, itself, were the tenderer.

Opening of tenders

The opening and examination of tenders is for the purpose of checking whether the tenders
are complete, whether the requisite tender guarantees have been furnished, whether the
required documents have been properly included and whether the tenders are generally in
order.

The tenders will be opened in public session at 14:00 hrs 27" February 2009 at the Project
Task Force, Multilateral Trade Assistance Project Vietnam Il (EU-Vietnam MUTRAP I11),
9" Floor, Minexport Building, 28 Ba Trieu Street, Hoan Kiem District, Ha Noi by the
committee appointed for the purpose. The committee will draw up minutes of the meeting,
which will be available on request.

At the tender opening, the tenderers' names, the tender prices, any discount offered, written
notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if
required) and such other information as the Contracting Authority may consider appropriate
may be announced.

After the public opening of the tenders, no information relating to the examination,
clarification, evaluation and comparison of tenders, or recommendations concerning the
award of the contract can be disclosed until after the contract has been awarded.

Any attempt by a tenderer to influence the evaluation committee in the process of
examination, clarification, evaluation and comparison of tenders, to obtain information on
how the procedure is progressing or to influence the Contracting Authority in its decision
concerning the award of the contract will result in the immediate rejection of its tender.
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All tenders received after the deadline for submission specified in the procurement notice or
these instructions will be kept by the Contracting Authority. The associated guarantees will
be returned to the tenderers. No liability can be accepted for late delivery of tenders. Late
tenders will be rejected and will not be evaluated.

Evaluation of tenders
Examination of the administrative conformity of tenders

The aim at this stage is to check that tenders comply with the essential requirements of the
tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and
specifications in the tender dossier without substantially departing from or attaching
restrictions to them.

Substantial departures or restrictions are those which affect the scope, quality or execution of
the contract, differ widely from the terms of the tender dossier, limit the rights of the
Contracting Authority or the tenderer's obligations under the contract or distort competition
for tenderers whose tenders do comply. Decisions to the effect that a tender is not
administratively compliant must be duly justified in the evaluation minutes.

If a tender does not comply with the tender dossier, it will be rejected immediately and may
not subsequently be made to comply by correcting it or withdrawing the departure or
restriction.

Technical evaluation

After analysing the tenders deemed to comply in administrative terms, the evaluation
committee will rule on the technical admissibility of each tender, classifying it as technically
compliant or non-compliant.

The minimum qualifications required (see selection criteria in Procurement Notice point 16)
are to be evaluated at the start of this stage.

Where contracts include after-sales service and/or training, the technical quality of such
services will also be evaluated by using yes/no criteria as specified in the tender dossier.

In the interests of transparency and equal treatment and to facilitate the examination and
evaluation of tenders, the evaluation committee may ask each tenderer individually for
clarification of its tender including breakdowns of prices, within a reasonable time limit to be
fixed by the evaluation committee. The request for clarification and the response must be in
writing, but no change in the price or substance of the tender may be sought, offered or
permitted except as required to confirm the correction of arithmetical errors discovered
during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification
must not distort competition. Decisions to the effect that a tender is not technically compliant
must be duly justified in the evaluation minutes.

Financial evaluation

a) Tenders found to be technically compliant shall be checked for any arithmetical
errors in computation and summation. Errors will be corrected by the evaluation
committee as follows:

- where there is a discrepancy between amounts in figures and in words, the amount
in words will be the amount taken into account;
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- except for lump-sum contracts, where there is a discrepancy between a unit price
and the total amount derived from the multiplication of the unit price and the
quantity, the unit price as quoted will be the price taken into account.

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does
not accept them, its tender will be rejected.

Variant solutions
Variant solutions will not be taken into consideration.
Award criteria

The sole award criterion will be the price. The contract will be awarded to the lowest
compliant tender.

Signature of the contract and performance guarantee

The successful tenderer will be informed in writing that its tender has been accepted
(notification of award). Before the Contracting Authority signs the contract with the
successful tenderer, the successful tenderer must provide the documentary proof or
statements required under the law of the country in which the company (or each of the
companies in case of a consortium) is established, to show that it does not fall into the
exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for
EC external actions. This evidence or these documents or statements must carry a date,
which cannot be more than 1 year before the date of submission of the tender. In addition, a
statement shall be furnished stating that the situations described in these documents have not
changed since then.

The successful tenderer shall also provide evidence of the financial and economic standing
and the technical and professional capacity according to the selection criteria for this call for
tender specified in the procurement notice, point 16. The documentary proofs required are
listed in sections 2.4.12.1.3 and 2.4.12.1.4 of the Practical Guide to contract procedures for
EC external actions.

If the successful tenderer fails to provide the documentary proof or statement or the evidence
of the financial and economic standing and the technical and professional capacity within 15
calendar days following the notification of award or if the successful tenderer is found to
have provided false information, the award will be considered null and void. In such a case,
the Contracting Authority may award the tender to the next lowest tenderer or cancel the
tender procedure.

The Contracting Authority reserves the right to vary the quantities specified for the
lot(s)/items within a range of 100%. The total value of the supplies may not rise or fall as a
result of the variation in the quantities by more than 25 % of the tender price at the time of
contracting and during the validity of the contract. The unit prices used in the tender shall be
applicable to the quantities procured under the variation.

Within 30 days of receipt of the contract already signed by the Contracting Authority, the
selected tenderer must sign and date the contract and return it, with the performance
guarantee (if applicable), to the Contracting Authority. On signing the contract, the
successful tenderer will become the Contractor and the contract will enter into force.

If it fails to sign and return the contract and any financial guarantee required within 30 days
after receipt of notification, the Contracting Authority may consider the acceptance of the
tender to be cancelled without prejudice to the Contracting Authority's right to seize the
guarantee, claim compensation or pursue any other remedy in respect of such failure, and the
successful tenderer will have no claim whatsoever on the Contracting Authority.
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The performance guarantee referred to in the General Conditions is set at 10% of the amount
of the contract and must be presented in the form specified in the annex to the tender dossier.
It will be released within 45 days of the issue of the final acceptance certificate by the
Contracting Authority, except for the proportion assigned to after-sales service.

Tender guarantee

The tender guarantee referred to in Article 11 above is set at Euro 1,000 (Euros One
thousand only) and must be presented in the form specified in the annex to the tender
dossier. It must remain valid for 45 days beyond the period of validity of the tender. Tender
guarantees provided by tenderers who have not been selected shall be returned together with
the information letter that the tenderer has been unsuccessful. The tender guarantee of the
successful tenderer shall be released on the signing of the contract, once the performance
guarantee has been submitted.

Ethics clauses

Any attempt by a candidate or tenderer to obtain confidential information, enter into
unlawful agreements with competitors or influence the committee or the Contracting
Authority during the process of examining, clarifying, evaluating and comparing tenders will
lead to the rejection of its candidacy or tender and may result in administrative penalties.

Without the Contracting Authority's prior written authorisation, a Contractor and its staff or
any other company with which the Contractor is associated or linked may not, even on an
ancillary or subcontracting basis, supply other services, carry out works or supply equipment
for the project. This prohibition also applies to any other projects that could, owing to the
nature of the contract, give rise to a conflict of interest on the part of the Contractor.

When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is
affected by no conflict of interest and has no equivalent relation in that respect with other
tenderers or parties involved in the project. Should such a situation arise during execution of
the contract, the Contractor must immediately inform the Contracting Authority.

The Contractor must at all times act impartially and as a faithful adviser in accordance with
the code of conduct of its profession. It shall refrain from making public statements about the
project or services without the Contracting Authority's prior approval. It may not commit the
Contracting Authority in any way without its prior written consent.

For the duration of the contract the Contractor and its staff shall respect human rights and
undertake not to offend the political, cultural and religious mores of the beneficiary state. In
particular and in accordance with the legal basic act concerned, tenderers who have been
awarded contracts shall respect core labour standards as defined in the relevant International
Labour Organisation conventions (such as the Conventions on freedom of association and
collective bargaining; Abolition of forced and compulsory labour; Elimination of forced and
compulsory labour; Abolition of child labour).

The Contractor may accept no payment connected with the contract other than that provided
for therein. The Contractor and its staff must not exercise any activity or receive any
advantage inconsistent with their obligations to the Contracting Authority.

The Contractor and its staff shall be obliged to maintain professional secrecy for the entire
duration of the contract and after its completion. All reports and documents drawn up or
received by the Contractor shall be confidential.

The contract shall govern the Contracting Parties' use of all reports and documents drawn up,
received or presented by them during the implementation of the contract.
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23.9 The Contractor shall refrain from any relationship likely to compromise its independence or
that of its staff. If the Contractor ceases to be independent, the Contracting Authority may,
regardless of injury, terminate the contract without further notice and without the Contractor
having any claim to compensation.

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices
of any kind are discovered at any stage of the award process and if the Contracting Authority
fails to take all appropriate measures to remedy the situation. For the purposes of this
provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission to any
person as an inducement or reward for performing or refraining from any act relating to the
award of a contract or implementation of a contract already concluded with the Contracting
Authority.

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or
implementation of a contract has given rise to unusual commercial expenses. Such unusual
commercial expenses are commissions not mentioned in the main contract or not stemming
from a properly concluded contract referring to the main contract, commissions not paid in
return for any actual and legitimate service, commissions remitted to a tax haven,
commissions paid to a recipient who is not clearly identified or commissions paid to a
company which has every appearance of being a front company.

23.12 The Contractor undertakes to supply the Commission on request with all supporting
documents relating to the conditions of the contract's execution. The Commission may carry
out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases
of suspected unusual commercial expenses.

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the
Community are liable, depending on the seriousness of the facts observed, to have their
contracts terminated or to be permanently excluded from receiving Community funds.

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, where the
award procedure proves to have been subject to substantial errors, irregularities or fraud.
Where such substantial errors, irregularities or fraud are discovered after the award of the
Contract, the Contracting Authority may refrain from concluding the Contract.

24  Cancellation of the tender procedure
In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting
Authority. If the tender procedure is cancelled before the tender opening session the sealed

envelopes will be returned, unopened, to the tenderers.

Cancellation may occur where:

) the tender procedure has been unsuccessful, namely where no qualitatively or
financially worthwhile tender has been received or there has been no response at all;

o the economic or technical parameters of the project have been fundamentally altered;

o exceptional circumstances or force majeure render normal implementation of the
project impossible;

o all technically compliant tenders exceed the financial resources available;

o there have been irregularities in the procedure, in particular where these have

prevented fair competition.
In no event shall the Contracting Authority be liable for any damages whatsoever

including, without limitation, damages for loss of profits, in any way connected with the
cancellation of a tender procedure even if the Contracting Authority has been advised
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of the possibility of damages. The publication of a procurement notice does not commit
the Contracting Authority to implement the programme or project announced.

25  Appeals

Tenderers believing that they have been harmed by an error or irregularity during the award
process may file a complaint. See further section 2.4.15 of the Practical Guide.
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DRAFT CONTRACT

SUPPLY CONTRACT FOR EUROPEAN
COMMUNITY EXTERNAL ACTIONS

EU- Vietham MUTRAP 111/ OFFICE EQUIPMENT

FINANCED FROM THE EC GENERAL BUDGET

The Project Task Force, Multilateral Trade Assistance Project Vietnam |11
(EU- Vietnam MUTRAP III)

Address: 9" Floor, Minexport Building

28 Ba Trieu Street, Hoan Kiem District, Ha Noi

(""The Contracting Authority"),

of the one part,
and
<Full official name of Contractor>
[Legal status/title]*
[Official registration number]?
[Full official address]
[VAT number]?, (“the Contractor”)

of the other part,

have agreed as follows:

CONTRACT TITLE: SUPPLY OF OFFICE EQUIPMENT FOR
PROJECT TASK FORCE, MULTILATERAL TRADE ASSITANCE
PROJECT VIETNAM 111

Identification number: DCI-ASIE/128036 EU- Vietnam MUTRAP 111/OFFICE EQUIPMENT

! Where the contracting party is an individual.
2 \Where applicable. For individuals, mention their ID card or passport or equivalent document - number

® Except where the contracting party is not VAT registered.
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Article 1 Subject

1.1 The subject of the contract shall be the supply, delivery, installation, commissioning,
maintenance, training and after-sales services by the Contractor of the following goods in
one lot for the Project Task Force of Multilateral Trade Assistance Project Vietnam IlI
(EU-VIETNAM MUTRAP III), Delivery Duty Paid (DDP) within 60 days from the
contract signature:

OFFICE EQUIPMENT

:\tlgm Description Unit Quantity
1 Server unit 1
2 UPS for Server unit 2
3 Laptop set 3
4 Desktop Computer set 17
5 UPS for PC unit 17
6 Printer unit 10
7 Colour Printer unit 2
8 Portable Printer unit 2
9 Scanner unit 2
10 Back-up device unit 2
11 MS Small Business Server package 1
12 MS Project package 6
13 Antivirus package 1
14 Adobe Acrobat 9 Pro package 3
15 Adobe Photoshop package 1
16 Photocopy unit 1
17 LCD Projector & screen set 2

The place of acceptance of the supplies shall be:
The Project Task Force, Multilateral Trade Assistance Project Vietnam 11
(EU-Vietnam MUTRAP 111)
9" Floor, Minexport Building, 28 Ba Trieu, Street, Ha Noi.

The time limits for delivery shall be within 60 days of the signatures of the contract and the
Incoterm applicable shall be DDP (Delivery Duty Paid)*. The implementation period shall run
from the date of signature of the contract till no later than 15" June 2009.

! <DDP (Delivered Duty Paid) /DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of
Commerce - http://www.iccwbo.org/incoterms/id3040/index.html
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1.2 The Contractor shall comply strictly with the terms of the Special Conditions and the

technical annex.

Article 2 Origin

The supplies must originate in a Member State of the European Community or a country covered
and/or authorised by the specific instrument applicable to the DCI programme as follows:

Member States of the European Community (27)

Austria Germany Netherlands
Belgium Greece Poland

Bulgaria Hungary Portugal

Czech Republic Ireland Romania
Cyprus Italy Slovak Republic
Denmark Latvia Slovenia
Estonia Lithuania Spain

Finland Luxembourg Sweden

France Malta United Kingdom

e European Economic Area (3): Iceland, Liechtenstein, Norway
¢ Official candidate country (3): Croatia, Macedonia, Turkey

e Developing Countries covered by the Regulation on DCI (48):

Latin America Asia Central Asia

1. Argentina 19. Afghanistan 38. Kazakhstan

2. Bolivia 20. Bangladesh 39. Kyrgyz Republic
3. Brazil 21 Bhutan 40. Tajikistan

4. Chile 22. Cambodia 41. Turkmenistan

5. Colombia 23. China* 42. Uzbekistan

6. Cost Rica 24. India

7. Cuba 25. Indonesia
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8. Ecuador 26. Democratic People’s Republic of Korea

9. El Salvador 27. Laos

10. Guatemala 28. Malaysia Middle East

11. Honduras 29. Maldives 43. Iran

12. Mexico 30. Mongolia 44. Iraq

13. Nicaragua 31. Myanmar/Burma 45. Oman

14. Panama 32. Nepal 46. Yemen

15. Paraguay 33. Pakistan

16. Peru 34. Philippines

17. Uruguay 35. Sri Lanka South Africa

18. Venezuela 36. Thailand 47. South Africa
37. Viet Nam

* Refer to the People’s Republic of China excluding Taiwan, Hong Kong and Macao

A certificate of origin for the supplies must be provided by the Contractor at the latest when it
requests provisional acceptance of the supplies. Failure to comply with this condition may result in
the termination of the contract.

The origin of the goods shall be determined according to the Community Customs Code or the
international agreements to which the country concerned is a signatory.

Article 3 Price

3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex V).
The total maximum contract price shall be .....euros.

3.2 Payments shall be made in accordance with the General and/or Special Conditions (Articles
26 to 28).

Article 4 Order of precedence of contract documents
The contract is made up of the following documents, in order of precedence:

- the contract agreement;
- the Special Conditions
- the General Conditions (Annex I);

- the Technical Specifications (Annex Il [including clarifications before the deadline for
submission of tenders and minutes from the information meeting/site visit];

- the Technical Offer (Annex Ill [including clarifications from the tenderer provided
during tender evaluation];

- the budget breakdown (Annex IV);
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- (specified forms and other relevant documents (Annex V);

The various documents making up the contract shall be deemed to be mutually explanatory; in cases
of ambiguity or divergence, they shall prevail in the order in which they appear above.

Done in English in three originals, one original being for the Contracting Authority, one original
being for the European Commission and one original being for the Contractor.

For the Contractor For the Contracting Authority
Name: Name:

Title: Title:

Signature: Signature:

Date: Date:

Endorsed for financing by the European Community

Name:

Title:

Signature:

Date:

2008
3. ¢4_contract_en.doc Page 6 of 6



SPECIAL CONDITIONS

CONTENTS

These conditions amplify and supplement, if necessary, the General Conditions governing the contract.
Unless the Special Conditions provide otherwise, those General Conditions remain fully applicable. The
numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the

Articles of the General Conditions. In exceptional cases, and with the authorisation of the competent
Commission departments, other clauses may be introduced to cover specific situations.

Article2  Law applicable

2.1 Vietnamese law shall apply in all matters not covered by the provisions of the contract.

2.2 The language used shall be English.

Article4  Communications
Any written communication relating to this Contract between the Contracting Authority and/or
the Project Manager, on the one hand, and the Contractor on the other must state the Contract
title and identification number, and must be sent by post, fax, e-mail or by hand to the

following address:

For the Contracting Authority

Name Nguyen Thi Hoang Thuy

Address Multilateral Trade Assistance Project Viet Nam Il
(EU-Vietnam MUTRAP I11)

9" Floor, Minexport Building

28 Ba Trieu Street

Hoan Kiem District

Hanoi

Telephone 84-4-62702158

Fax 84-4-62702138

Email mutrap@mutrap.org.vn

For the contractor

Name

Address

Telephone

Fax

Email
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Article 8

Article 9

9.6

Article 10

10.1

Article 11

Article 12

Article 15

Article 16

2008

Assistance with local regulations

Regarding the imported supplies, the Contractor shall receive administrative support from the
Project Task Force to obtain the Certificate of Aid goods from the Ministry of Finance of Viet
Nam for tax exemption. For more details, the Contractor is required to contact External
Finance Department, Ministry of Finance, located at 28 Tran Hung Dao Street, Ha Noi.

The Contractor's obligations

The Contractor shall take the necessary measures to ensure the visibility of the European
Union financing or co-financing. These measures must comply with the rules in the
Communication and Visibility Manual for EU External Actions published by the European
Commission: http://ec.europa.eu/europeaid/work/visibility/index_en.htm.

Origin

The origin of the goods shall be determined according to the rules laid down in the
Community Customs Code or the international agreements to which the country concerned is
a signatory.

Performance guarantee

The amount of the performance guarantee shall be 10% of the Contract Value and the part in
respect of after sales service including any amounts stipulated in addenda to the contract.

Insurance

The Contractor is responsible for all insurance in connection with the supplies until the
issuance of the Certificate of Provisional Acceptance by the Contracting Authority.

Tender prices

Tender price will be calculated on the basic of Delivery Duty Paid ( D.D.P), including all cost
related to the supplies as stated in the Art.15 of the General Conditions ( Annex 1), in
particular and /or additionally:

- The cost of transport to the place of destination sated in Article 25.

- The cost of installation, the cost of putting into commission and trial operation of the
equipment.

- Spare parts, accessories and/or consumables as may be specified in the Technical
Specifications (Annex II)

- The cost for training in the use of supplies where necessary;

- The cost for maintenance and after sales services (where applicable) for at least one year.
Offers made on other INCOTERMS will not be considered.

Tax and customs arrangements

For supplies manufactured locally, all internal fiscal charges applicable to their manufacture,
including VAT, shall be excluded.

For supplies to be imported into the country of the Contracting Authority, all duties and taxes
applicable to their importation, including VAT shall be excluded.
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Article 22

Article 24

Article 25

Article 26
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Whatever the origin of the supplies, the contract shall be exempt from stamp and registration
duties.

Patents and licences
As stated in Article 17 of the General Conditions.
Commencement order

The performance of the contract is deemed to commence on the day of the signature of the
both parties. No administrative order is required to this effect.

Period of Implementation of the tasks

Delivery period should not exceed the time limit of 60 days from the signature of the contract.

Variations

The Contracting Authority reserves the right, to vary the quantities specified for lot(s)/items of
lot(s) at the time of contracting and during the validity of the contract within a range of +/-
100%. The total value of the supplies may not rise or fall as a result of the variation in the
quantities by more than 25% of the tender price. The unit prices used in the tender shall be
applicable to the quantities procured under the variation.

Quality of supplies

The Contractor is responsible to follow strictly the commercial warranty as specified in the
technical specifications.

Evidence must be provided (Certificate of quality Inspection by producer).

Inspection and testing

The Contracting Authority reserves the right to inspect the quality of the supplies before and
after shipment/delivery.

The place of acceptance where inspection and testing will take place is:
The Project Task Force
Multilateral Trade Assistance Project Viet Nam |1l

(EU-Vietnam MUTRAP I11)
9" Floor, Minexport Building

28 Ba Trieu Street,

Hoan Kiem District, Ha Noi

Methods of payment

Payments shall be made in Euro.
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Article 29
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Article 31

2008

Payments shall be authorised and made by the Project Task Force, Multilateral Assistance
Project Vietnam I11 through bank transfer.

Detail of invoice:

Buyer’s name: Project Task Force, Multilateral Trade Assistance Project Vietnam 111 (EU-
Vietnam MUTRAP I11)

Address: 9th Floor, Minexport Building, 28 Ba Trieu Street, Hoan Kiem District, Ha Noi
VAT code: 0102810074

In order to obtain payments, the Contractor must forward to the authority referred to in
paragraph 26.1 above:

a) For the 60% pre-financing, in addition to the payment request, the performance guarantee,
VAT invoice. If a prefinancing is requested and if no proof documents have been provided for
the selection criteria, the contractor must provide a financial guarantee for the full amount of
the prefinancing payment.

b) For the 40% balance, the invoices in triplicate and payment request following provisional
acceptance of the supplies

Price revision is not applicable

Delivery

The Contractor shall bear all risks relating to the goods until provisional acceptance at
destination. The supplies shall be packaged so as to prevent their damage or deterioration in
transit to their destination.

Packaging must take into account the climatic condition prevailing in Viet Nam at the time of
delivery.

The packaging shall become the property of the recipient subject to respect for the
environment.

All items must be accompanied by the documentation require in Annex II. All packages must
be marked as follow:

a. Package or box identification number
b. Item number
c. Full address of the destination

A packing list shall be attached or included, indicating the information given under a, b, ¢
above.

Provisional acceptance

The supplies shall be deemed accepted by the Contracting Authority when they have been
delivered and installed in accordance with the contract, have satisfactorily passed the required
functioning test, and a certificate of provisional acceptance has been issued by the Contracting
Authority.

The Certificate of Provisional Acceptance must be issued using the template in Annex C11 of
the Practical Guide to contract procedures for EC External Actions.
Page 4 of 5

4. c4_specialconditions_en.doc



Article 32 Warranty

The Contractor shall warrant that the supplies are new, unused, of the most recent models and
incorporate all recent improvements in design and materials. The Contractor shall further
warrant that none of the supplies have any defect arising from design, materials or
workmanship. This warranty shall remain valid for the period specified in Annex 1.

The contractor is responsible to follow strictly the commercial warranty as specified in the
technical specifications (Annex I1)

Article 33  After-sales service

The Contractor must provide with his tender a proposal detailing how will be delivered a)
after-sales service for 1 year and b) supply of spare parts that may be required for 1 year.

Article 40 Settlement of disputes
40.1 Any disputes arising out of or relating to this contract which cannot be settled otherwise shall

be referred for arbitration to Viet Nam International Arbitration Centre beside Vietnam
Chamber of Commerce and Industry (VCCI) in accordance with its rules.
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THE EUROPEAN DEVELOPMENT FUND
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Articlel -

11

1.2

13.

14.

Article 2 -

2.1

2.2.

Article 3 -

3.1

3.2.

2008

PRELIMINARY PROVISIONS

Definitions

The headings and titles in these General Conditions shall not be taken as part thereof or be
taken into consideration in the interpretation of the contract.

Where the context so permits, words in the singular shall be deemed to include the plural and
vice versa, and words in the masculine shall be deemed to include the feminine and vice
versa

Words designating persons or parties shall include firms and companies and any organisation
having legal capacity.

The definitions of the terms used throughout this General Conditions are laid down in the
"Glossary of terms*, annex Al to the Practical Guide to contract procedures for EC external
actions, which forms an integral part of this contract.

L aw and language of the contract

The Special Conditions shall specify the law governing all matters not covered by the
contract.

The contract and all written communications between the parties will be drafted in the
language of the procedure.

Order of precedence of contract documents

Save where otherwise provided in the special conditions, the contract is made up of the
following documents, in order of precedence:

a) the contract agreement;

b) the Special Conditions;

c) the General Conditions (Annex I);

d) the Technica Specifications (Annex I1) including clarifications before the deadline for
submission of tenders and minutes from the information meeting/site visit;

€) the Technical Offer (Annex Ill1), including clarifications from the Contractor provided
during tender evaluation;

f)  the budget breakdown (Annex 1V);

g) specified forms and other relevant documents (Annex V)

Addenda have the order of precedence of the document they are modifying.

The various documents making up the contract shall be deemed to be mutually explanatory;

in cases of ambiguity or divergence, they should be read in the order in which they appear
above.
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Article4 - Communications

4.1. Communications between the Contracting Authority and/or the Project Manager on the one
hand, and the Contractor on the other, shall be exclusively in writing. Unless otherwise
specified in the Special Conditions, communications between the Contracting Authority
and/or the Project Manager on the one hand, and the Contractor on the other hand, shall be
sent by post, cable, telex, fax transmission, or delivered by hand, to the addresses designated
by the Parties for that purpose.

4.2. If the person sending a communication requires acknowledgement of receipt, he/she shall
indicate this in his communication. Whenever there is a deadline for the receipt of a written
communication, the sender should ask for an acknowledgement of receipt of his
communication. In any event, the sender shall take all necessary measures to ensure receipt
of his communication.

4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval,
certificate or decision, unless otherwise specified such notice, consent, approval, certificate
or decision shall be in writing and the words "notify", "certify", "approve" or "decide" shall
be construed accordingly. Any such consent, approval, certificate or decision shall not

unreasonably be withheld or delayed.
Article5-  Assignment

5.1. An assignment shall be valid only if it is a written agreement by which the Contractor
transfers his contract or part thereof to athird party.

5.2. The Contractor may not, without the prior written consent of the Contracting Authority,
assign the contract or any part thereof, or any benefit or interest thereunder, except in the
following cases:

a) acharge, in favour of the Contractor's bankers, of any monies due or to become due under
the contract; or

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief against
any other person liable in cases where the insurers have discharged the Contractor's loss
or liability.

5.3. For the purpose of Article 5.2, the approva of an assignment by the Contracting Authority
shall not relieve the Contractor of his obligations for the part of the contract already
performed or the part not assigned.

5.4. If the Contractor has assigned his contract without authorisation, the Contracting Authority
may, without giving formal notice thereof, apply as of right the sanctions for breach of
contract provided for in Article 35 and 36.

5.5. Assignees must satisfy the eligibility criteria applicable for the award of the contract and
they can not be in any of the situations excluding them from participating in contracts which
are listed in Section 2.3.3 of the Practical Guide to contract procedure for EC externa
actions.
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Article6-  Subcontracting

6.1. A subcontract shall be valid only if it is awritten agreement by which the Contractor entrusts
implementation of a part of the tasksto athird party.

6.2. The Contractor shall not subcontract without the prior written authorisation of the
Contracting Authority. The elements of the contract to be subcontracted and the identity of
the subcontractors shall be notified to the Contracting Authority. The Contracting Authority
shall notify the Contractor of its decision within 30 days of receiving the notification, stating
its reasons if authorisation is withheld.

6.3. Subcontractors must satisfy the eligibility criteria applicable for the award of the contract
and they can not be in any of the situations excluding them from participating in contracts
which are listed in Section 2.3.3 of the Practical Guide to contract procedure for EC external
actions.

6.4. The Contracting Authority recognises no contractual link between itself and the
subcontractors.

6.5. The Contractor shall be responsible for the acts, defaults and negligence of his
subcontractors and their agents or employees, as if they were the acts, defaults or negligence
of the Contractor, his agents or employees. The approval by the Contracting Authority of the
subcontracting of any part of the contract or of the subcontractor shall not relieve the
Contractor of any of his obligations under the contract.

6.6. If asubcontractor has undertaken any continuing obligation extending for a period exceeding
that of the warranty period under the contract towards the Contractor in respect of the
supplies provided by the subcontractor, the Contractor must, at any time after the expiration
of the warranty period, transfer immediately to the Contracting Authority, at the Contracting
Authority's request and cost, the benefit of such obligation for the unexpired duration
thereof.

6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority may,
without giving formal notice thereof, apply as of right the sanctions for breach of contract
provided for in Article 35.

OBLIGATIONS OF THE CONTRACTING AUTHORITY

Article7-  Supply of documents

7.1. If necessary, within 30 days of the signing of the contract, the Project Manager shall, where
necessary, provide the Contractor, free of charge, with a copy of the drawings prepared for
the implementation of the tasks and a copy of the specifications and other contract
documents. The Contractor may purchase additional copies of these drawings, specifications
and other documents, in so far as they are available. Upon the issue of the warranty
certificate, or upon final acceptance, the Contractor shall return to the Project Manager all
drawings, specifications and other contract documents.

7.2. Unlessit is necessary for the purposes of the contract, the drawings, specifications and other
documents provided by the Project Manager shall not be used or communicated to a third
party by the Contractor without the prior consent of the Project Manager.

7.3. The Project Manager shall have authority to issue to the Contractor administrative orders
incorporating such supplementary documents and instructions as are necessary for the proper
execution of the contract and the remedying of any defects therein.
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Article 8 -

Article9 -

2008

7.4.

8.1.

8.2.

8.3.

8.4.

9.1.

9.2.

9.3.

The specia conditions must indicate the procedure used, if necessary, by the Contracting
Authority and the Project Manager to approve drawings and other documents provided by
the Contractor.

Assistance with local regulations

The Contractor may request the assistance of the Contracting Authority in obtaining copies
of laws, regulations and information on local customs, orders or bye-laws of the country
where the supplies are to be delivered which may affect the Contractor in the performance of
his obligations under the contract. The Contracting Authority may provide the assistance
requested to the Contractor at the Contractor's cost.

If necessary, the Contractor shall duly notify the Contracting Authority of details of the
supplies so that the Contracting Authority can obtain the requisite permits or import licences.

If necessary, the Contracting Authority will undertake to obtain, in accordance with the
Special Conditions, the requisite permits or import licences within a reasonable period,
taking account of the implementation dates for the tasks.

Subject to the provisions of the laws and regulations on foreign labour of the states in which
the supplies are to be delivered, the Contracting Authority shall make every effort to help the
Contractor obtain all the visas and permits required for the personnel whaose services the
Contractor and the Contracting Authority consider necessary and residence permits for their
families.

OBLIGATIONS OF THE CONTRACTOR

General Obligations

The Contractor shall implement the contract with due care and diligence including, where
specified, the design, manufacture, delivery to site, erecting, testing and commissioning of
the supplies and carrying out of any other work including the remedying of any defectsin the
supplies. The Contractor shall also provide all necessary equipment, supervision, labour and
facilities required for the implementation of the tasks.

Contractor considers that the requirement of an administrative order goes beyond the scope
of the contract, it shall, on pain of breach of contract, notify the Project Manager thereof,
giving his reasons, within 30 days of receipt of the order. Execution of the administrative
order shall not be suspended because of this notice.

For matters not governed by the contract, the Contractor shall respect and abide by all laws
and regulations in force according to article 2 of the Special Conditions and shall ensure that
his personnel, their dependants, and his local employees also respect and abide by all such
laws and regulations. The Contractor shall indemnify the Contracting Authority against any
claims and proceedings arising from any infringement by the Contractor, his employees and
their dependants of such laws and regulations. The Contractor shall respect internationally
agreed core labour standards, e.g. the ILO core labour standards, conventions on freedom of
association and collective bargaining, elimination of forced and compulsory labour,
elimination of discrimination in respect of employment and occupation, and the abolition of
child labour.
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9.4.

9.5.

9.6.

The Contractor shall treat all documents and information received in connection with the
contract as private and confidential. He shall not, save in so far as may be necessary for the
purposes of the contract's execution, publish or disclose any particulars of the contract
without the prior consent in writing of the Contracting Authority or the Project Manager. If
any disagreement arises as to the necessity for any publication or disclosure for the purpose
of the contract, the decision of the Contracting Authority shall be final.

If the Contractor is a joint venture or consortium of two or more persons, all such persons
shall be jointly and severally bound to fulfil the terms of the contract according to the law of
the state of the Contracting Authority and shall, at the request of the Contracting Authority,
designate one of such persons to act as leader with authority to bind the joint venture or
consortium. The composition of the joint venture or consortium shall not be altered without
the prior consent in writing of the Contracting Authority.

Save where the European Commission requests or agrees otherwise, the Contractor shall take
the necessary measures to ensure the visibility of the European Union financing or co-
financing. These measures must comply with the rules in the Communication and Visibility
Manual for EU External Actions published by the European Commission.

Article10- Origin

10.1.

10.2.

10.3.

Save where otherwise provided for in the Special Conditions, supplies must originate in a
Member State of the European Union or in an eligible country as stated in the invitation to
tender.

The Contractor must certify that the goods tendered comply with this requirement,
specifying their countries of origin. He may be required to provide more detailed information
in this respect.

The Contractor shall present an officia certificate of origin on provisional acceptance.
Failure to comply with this obligation shall lead, after formal notice, to termination of the
contract.

Article11- Performance guarantee

2008

11.1.

11.2.

11.3.

11.4.

The Contractor shall, together with the return of the countersigned contract, furnish the
Contracting Authority with a guarantee for the full and proper execution of the contract. The
amount of the guarantee shall be specified in the Special Conditions. It shall be in the range
of 5 and 10% of the amount of the contract price, including any amounts stipulated in
addendato the contract.

The performance guarantee shall be held against payment to the Contracting Authority for
any loss resulting from the Contractor's failure to perform his contractua obligations fully
and properly.

The performance guarantee shall be in the format given in Annex V and may be provided in
the form of a bank guarantee, a banker's draft, a certified cheque, a bond provided by an
insurance and/or bonding company or an irrevocable letter of credit.

The performance guarantee shall be denominated in the currency in which the contract is
payable. No payments shall be made in favour of the Contractor prior to the provision of the
guarantee. The guarantee shall continue to remain valid until the contract has been fully and
properly performed.
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11.5.

11.6.

11.7.

During the execution of the contract, if the natural or legal person providing the guarantee is
not able to abide by his commitments, the guarantee shall cease to be valid. The Contracting
Authority shall give formal notice to the Contractor to provide a new guarantee on the same
terms as the previous one. Should the Contractor fail to provide a new guarantee, the
Contracting Authority may terminate the contract. Before so doing, the Contracting
Authority shall send a registered letter with acknowledgement of receipt, which shall set a
new deadline of no lessthan 15 days from the day of delivery of the letter.

The Contracting Authority shall demand payment from the guarantee of all sums for which
the guarantor is liable under the guarantee due to the Contractor's default under the contract,
in accordance with the terms of the guarantee and up to the vaue thereof. The guarantor
shall, without delay, pay those sums upon demand from the Contracting Authority and may
not raise any objection for any reason whatsoever. Before making any claim under the
performance guarantee, the Contracting Authority shall notify the Contractor stating the
nature of the default in respect of which the claim isto be made.

Except for such part as may be specified in the Special Conditions in respect of after-sales
service, the performance guarantee shall be released within 45 days of the issue of the final
acceptance certificate.

Article12- Insurance

12.1.

12.2.

An insurance policy may be required to cover the carriage of supplies; the conditions of this
insurance policy may be specified in Article 12 of the Special Conditions, which may also
specify other types of insurance to be taken out by the Contractor.

Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor
shall bear sole liability for, and indemnify the Contracting Authority and the Project
Manager against, any claims by third parties for damage to property or personal injuries
arising from the execution of the contract by the Contractor, his subcontractors and their
employees.

Article13- Programme of implementation of the tasks

2008

13.1.

13.2.

If the Special Conditions so require, the Contractor shall submit a programme of
implementation of the tasks for the approval of the Project Manager. The programme shall
contain at least the following:

a) the order in which the Contractor proposes to perform the contract including design,
manufacture, delivery to place of receipt, installation, testing and commissioning;

b) the deadlines for submission and approval of the drawings;

c) a general description of the methods which the Contractor proposes to adopt for
executing the contract; and

d) such further details and information as the Project Manager may reasonably require.

The Specia Conditions shall specify the time limit within which the programme of
implementation of the tasks must be submitted to the Project Manager for approval. They
may set time limits within which the Contractor must submit al or part of the detailed
drawings, documents and items. They shall also state the deadline for the Project Manager's
approval or acceptance of the programme of implementation, detailed drawings, documents
and items. The approval of the programme by the Project Manager shall not relieve the
Contractor of any of his obligations under the contract.pL
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13.3.

No material ateration to the programme shall be made without the approval of the Project
Manager. If, however, the progress of the implementation of the tasks does not conform to
the programme, the Project Manager may instruct the Contractor to revise the programme
and submit the revised programme to him/her for approval.

Article14- Contractor'sdrawings

14.1.

14.2.

14.3.

14.4.

14.5.

14.6.

14.7.

If the Special Conditions so provide, the Contractor shall submit to the Project Manager for
approval:

a) the drawings, documents, samples and/or models, according to the time limits and
procedures laid down in the Special Conditions;

b) such drawings as the Project Manager may reasonably require for the implementation of
the tasks.

If the Project Manager fails to notify his decision of approval referred to in Article 14.1
within the deadlines referred to in the contract or the approved programme of
implementation of the tasks, such drawings, documents, samples or models shall be deemed
to be approved on expiry of the deadlines. If no deadline is specified, they shall be deemed to
be approved 30 days after receipt.

Approved drawings, documents, samples and models shall be signed or otherwise identified
by the Project Manager and may only be departed from on the Project Manager's
instructions. Any of the Contractor's drawings, documents, samples or models which the
Project Manager refuses to approve shall immediately be modified to meet the requirements
of the Project Manager and resubmitted by the Contractor for approval.

The Contractor shall supply additional copies of approved drawings in the form and numbers
stated in the contract or in subsequent administrative orders.

The approval of the drawings, documents, samples or models by the Project Manager shall
not relieve the Contractor from any of his obligations under the contract.

The Project Manager shall have the right to inspect all drawings, documents, samples or
models relating to the contract at the Contractor's premises at all reasonable times.

Before provisional acceptance of the supplies, the Contractor shall supply operation and
maintenance manual s together with drawings, which shall be in such detail aswill enable the
Project Manager to operate, maintain, adjust and repair all parts of the supplies. Unless
otherwise stated in the Specia Conditions, the manuals and drawings shall be in the
language of the contract and in such forms and numbers as stated in the contract. The
supplies shall not be considered completed for the purpose of provisional acceptance until
such manuals and drawings have been supplied to the Contracting Authority.

Article15- Sufficiency of tender prices

15.1.

2008

Subject to any provisions which may be laid down in the Special Conditions, the Contractor
shall be deemed to have satisfied himself before submitting his tender as to the correctness
and sufficiency of the tender and to have taken account of all that is required for the full and
proper implementation of the tasks and to have included in his rates and prices all costs
related to the supplies, in particular:

a) the costs of transport;

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, checking,
insurance and other administrative costs in connection with the supplies. The packaging
shall be the property of the Contracting Authority unless otherwise provided in the
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Special Conditions;

¢) the cost of documents relating to the supplies where such documents are required by the
Contracting Authority;

d) execution and supervision of on-site assembly and/or commissioning of the delivered
supplies;

e) furnishing of tools required for assembly and/or maintenance of the delivered supplies;

f) furnishing of detailed operation and maintenance manuals for each unit of the delivered
supplies, as specified in the contract;

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in the
contract, with the stipulation that this service shall not release the Contractor from any
warranty obligations under the contract;

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or
elsewhere as specified in the contract.

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own
calculations, operations and estimates, it shall, at no additiona charge, carry out any work
that is the subject of any item in its tender for which its indicates neither a unit price nor a
lump sum.

Article16- Tax and customs arrangements
Provisions regarding tax and customs arrangements are laid down in the Special Conditions.
Articlel7- Patentsand licences

Save where otherwise provided in the Special Conditions, the Contractor shall indemnify the Contracting
Authority and the Project Manager against any claim resulting from the use as specified in the contract of
patents, licences, drawings, models, or brand or trade marks, unless such infringement results from
compliance with the design or specification provided by the Contracting Authority and/or the Project
Manager.

COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND
DELAYS

Article18- Commencement order

18.1. The Contracting Authority shall fix the date on which implementation of the tasks is to
commence and advise the Contractor thereof either in the notice of award of the contract or
by administrative order issued by the Project Manager.

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later than
90 days after notification of award of contract. After that date the Contractor shall be entitled
not to implement the contract and to obtain its termination or compensation for the damage it
has suffered. The Contractor shall forfeit this right unlessit exercises it within 30 days of the
expiry of the 90-day period.

Article19- Period of implementation of the tasks
19.1. The period of implementation of tasks shall commence on the date fixed in accordance with

Article 18 and shall be as stated in the contract, without prejudice to extensions of the period
which may be granted under Article 20.
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19.2.

If provision is made for distinct periods of implementation of the tasks for separate lots, in
cases where one Contractor is awarded more than one lot per contract, the periods of
implementation of the tasks for the separate lots will not be accumulated.

Article20- Extension of period of implementation of the tasks

20.1.

20.2.

20.3.

The Contractor may request an extension to the period of implementation of the tasks if his
implementation of the contract is delayed, or expected to be delayed, for any of the following
reasons:

a) extraor additional supplies ordered by the Contracting Authority;

b) exceptional weather conditions in the country of the Contracting Authority which may
affect installation or erection of the supplies,

¢) physical obstructions or conditions which may affect delivery of the supplies, which
could not reasonably have been foreseen by a competent contractor;

d) administrative orders affecting the date of completion other than those arising from the
Contractor's default;

e) failure of the Contracting Authority to fulfil its obligations under the contract;

f) any suspension of the delivery and/or installation of the supplies which is not due to the
Contractor's default;

g) force mgjeure;

h) any other causes referred to in these General Conditions which are not due to the
Contractor's defaullt.

Within 15 days of realising that a delay might occur, the Contractor shall notify the Project
Manager of his intention to make a request for extension of the period of implementation of
the tasks to which it considers himself entitled and, save where otherwise agreed between the
Contractor and the Project Manager, within 30 days provide the Project Manager with
comprehensive details so that the request can be examined.

Within 30 days the Project Manager shall, by written notice to the Contractor after due
consultation with the Contracting Authority and, where appropriate, the Contractor, grant
such extension of the period of implementation of the tasks as may be justified, either
prospectively or retrospectively, or inform the Contractor that it is not entitled to an
extension.

Article21- Delaysin implementation of the tasks

2008

21.1.

21.2.

21.3.

If the Contractor fails under his own responsibility to deliver any or al of the goods or
perform the services within the time limit(s) specified in the contract, the Contracting
Authority shall, without formal notice and without prejudice to its other remedies under the
contract, be entitled, for every day which shall elapse between the expiry of the
implementation period of the tasks and the actua date of completion, to liquidated damages
equal to 5/1000 of the value of the undelivered supplies to a maximum of 15% of the total
value of the contract.

If the non-delivery of any of the goods prevents the normal use of the supplies as a whole,
the liquidated damages provided for in paragraph 21.1 shall be calculated on the basis of the
total contract value.

If the Contracting Authority has become entitled to claim at least 15% of the contract value it
may, after giving written notice to the Contractor:

- seize the performance guarantee;
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- terminate the contract, in which case the Contractor will have no right to compensation;
and

- enter into a contract with athird party for the provision of the balance of the supplies. The
Contractor shall not be paid for this part of the contract. The Contractor shall also be
liable for the additional costs and damages caused by hisfailure.

Article22- Variations

2008

22.1.

22.2.

22.3.

224,

22.5.

Subject to the limits set in the Practical Guide to contract procedures for EC external actions,
the Contracting Authority reserves the right, to vary the quantities as stated in the Special
Conditions. The total value of the supplies may not rise or fall as a result of the variation in
the quantities by more than 25% of the tender price. The unit prices used in the tender shall
be applicable to the quantities procured under the variation. Substantial modifications to the
contract, including modifications to the total contract amount, must be made by means of an
addendum.

The Project Manager shall have the power to order any variation to any part of the supplies
necessary for the proper completion and/or functioning of the supplies. Such variations may
include additions, omissions, substitutions, changes in quality, quantity, form, character,
kind, as well as drawings, designs or specifications where the supplies are to be specificaly
manufactured for the Contracting Authority, method of shipment or packing, place of
delivery, and in the specified sequence, method or timing of implementation of the tasks. No
order for avariation may result in the invalidation of the contract, but the financial effect of
any such variation shall be valued in accordance with Article 22.6.

No variation shal be made except by administrative order, subject to the following
provisions:

a) if, for whatever reason, the Project Manager believes it necessary to give an order orally,
he/she shall confirm the order by an administrative order as soon as possible;

b) if the Contractor confirms in writing an oral order given for the purpose of Article 22.3.a
and the confirmation is not contradicted in writing forthwith by the Project Manager, an
administrative order shall be deemed to have been issued for the variation;

¢) an administrative order for avariation shall not be required when increasing or decreasing
the quantity of any work because the estimates in the budget breakdown were too high or
too low.

Save where Article 22.2 provides otherwise, prior to issuing an administrative order for a
variation, the Project Manager shall notify the Contractor of the nature and form of that
variation. As soon as possible, after receiving such notice, the Contractor shall submit to the
Project Manager a proposal containing:

- adescription of the tasks, if any, to be performed or the measures to be taken and a
programme of implementation of the tasks;

- any necessary modifications to the programme of implementation of the tasks or to any of
the Contractor's obligations under the contract;

- any adjustment to the contract price in accordance with the rules set out in Article 22.

Following the receipt of the Contractor's submission referred to in Article 22.4, the Project
Manager shall, after due consultation with the Contracting Authority and, where appropriate,
the Contractor, decide as soon as possible whether or not the variation should be carried out.
If the Project Manager decides that the variation is to be carried out, he/she shall issue an
administrative order stating that the variation is to be made at the prices and under the
conditions given in the Contractor's submission referred to in Article 22.4 or as modified by
the Project Manager in accordance with Article 22.6.
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22.6.

22.7.

22.8.

The prices for all variations ordered by the Project Manager in accordance with Articles 22.3
and 22.5 shall be ascertained by the Project Manager in accordance with the following
principles:

- where the task is of similar character and implemented under similar conditions to an
item priced in the budget breakdown, it shall be valued at such rates and prices contained
therein;

- where the task is not of similar character or is not implemented under similar conditions,
the rates and prices in the contract shall be used as the basis for valuation in so far asis
reasonable, failing which afair valuation shall be made by the Project Manager;

- if the nature or amount of any variation relative to the nature or amount of the whole of
the contract or to any part thereof is such that, in the opinion of the Project Manager, any
rate or price contained in the contract for any item of work is by reason of such variation
rendered unreasonable, then the Project Manager shall fix such rate or price as he/she
thinks reasonabl e and proper in the circumstances,

- where avariation is necessitated by a default or breach of contract by the Contractor, any
additional cost attributable to such variation shall be borne by the Contractor.

On receipt of the administrative order requesting the variation, the Contractor shall proceed
to carry out the variation and be bound by that order in so doing as if such variation were
stated in the contract. The supplies shall not be delayed pending the granting of any
extension of implementation period of tasks or adjustment to the contract price. Where the
order for a variation precedes the adjustment to the contract price, the Contractor shall keep
records of the costs of undertaking the variation and of the time expended thereon. Such
records shall be open to inspection by the Project Manager at all reasonable times.

Contractual variations not covered by an administrative order must be formalised through an
addendum to the contract signed by all parties. Changes of address or bank account may
simply be natified in writing by the Contractor to the Contracting Authority. Any contractual
variations must respect the general principles defined in the Practical Guide to contract
procedures for EC external actions.

Article23- Suspension

2008

23.1.

23.2.

23.3.

The Project Manager may, by administrative order, at any time, instruct the Contractor to
suspend:

a) the manufacture of the supplies; or

b) the delivery of supplies to the place of acceptance at the time specified for delivery in the
programme of implementation of the tasks or, if no time specified, at the time appropriate
for it to be delivered; or

¢) theinstalation of the supplies which have been delivered to the place of acceptance.

The Contractor shall, during suspension, protect and secure the supplies affected at the
Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent
possible and as instructed by the Project Manager, even if supplies have been delivered to

the place of acceptance in accordance with the contract but their installation has been
suspended by the Project Manager.

Additional expenses incurred in connection with such protective measure shall be added to
the contract price. The Contractor shall not be paid any additional expenses if the suspension
is:

a) dedt with differently in the contract; or
b) necessary by reason of normal climatic conditions at the place of acceptance; or
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234,

23.5.

23.6.

23.7.

23.8.

C) necessary owing to some default of the Contractor; or

d) necessary for the safety or the proper execution of the contract or any part thereof insofar
as such necessity does not arise from any act or default by the Project Manager or the
Contracting Authority.

The Contractor shall not be entitled to such additions to the contract price unless it notifies
the Project Manager, within 30 days of receiving the order to suspend progress of delivery,
of hisintention to make a claim for them.

The Project Manager, after consultation with the Contracting Authority and the Contractor,
shall determine such extra payment and/or extension of the period of implementation of the
tasks to be made to the Contractor in respect of such claim as shall, in the opinion of the
Project Manager, be fair and reasonable.

If the period of suspension exceeds 180 days, and the suspension is not due to the
Contractor's default, the Contractor may, by notice to the Project Manager, request to
proceed with the supplies within 30 days, or terminate the contract.

Where the award procedure or implementation of the contract is vitiated by substantial errors
or irregularities or by fraud, the Contracting Authority shall suspend execution of the
contract. Where such errors, irregularities or fraud are attributable to the Contractor, the
Contracting Authority may also refuse to make payments or may recover monies already
paid, in proportion to the seriousness of the errors, irregularities or fraud. The Contracting
Authority may also suspend payments in cases where there are suspected or established
errors, irregularities or fraud committed by the Contractor in the performance of another
contract funded by the general budget of the European Community or by budgets managed
by it or by EDF, which are likely to affect the performance of the present contract.

The purpose of suspending the contract shall be to verify whether presumed substantial
errors and irregularities or fraud have actualy occurred. If they are not confirmed,
implementation of the contract shall resume as soon as possible. A substantial error or
irregularity shall be any infringement of a contract or regulatory provision resulting from an
act or an omission that causes or might cause aloss to the Community budget or EDF

MATERIALS AND WORKMANSHIP

Article24 - Quality of supplies

2008

24.1.

24.2.

The supplies must in al respects satisfy the technical specifications laid down in the contract
and conform in all respects to the drawings, surveys, models, samples, patterns and other
requirements in the contract, which must be held at the disposal of the Contracting Authority
or the Project Manager for the purposes of identification throughout the period of execution.

Any preliminary technical acceptance stipulated in the Special Conditions should be the
subject of arequest sent by the Contractor to the Project Manager. The request shall specify
the materials, items and samples submitted for such acceptance according to the contract and
indicate the lot number and the place where acceptance is to take place, as appropriate. The
materials, items and samples specified in the request must be certified by the Project
Manager as meeting the requirements for such acceptance prior to their incorporation in the
supplies.
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24.3. Even if materias or items to be incorporated in the supplies or in the manufacture of
components to be supplied have been technically accepted in this way, they may still be
rejected if a further examination reveals defects or faults, in which case they must
immediately be replaced by the Contractor. The Contractor may be given the opportunity to
repair and make good materials and items which have been rejected, but such materials and
items will be accepted for incorporation in the supplies only if they have been repaired and
made good to the satisfaction of the Project Manager.

2008 Page 13 of 27
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Article25- Ingpection and testing

25.1.

25.2.

25.3.

25.4.

25.5.

25.6.

25.7.

The Contractor shall ensure that the supplies are delivered to the place of acceptance in time
to alow the Project Manager to proceed with acceptance of the supplies. The Contractor is
deemed to have fully appreciated the difficulties which it might encounter in this respect, and
it shall not be permitted to advance any grounds for delay.

The Project Manager shall be entitled, from time to time, to inspect, examine, measure and
test the components, materials and workmanship, and check the progress of preparation,
fabrication or manufacture of anything being prepared, fabricated or manufactured for
delivery under the contract, in order to establish whether the components, materials and
workmanship are of the requisite quality and quantity. This shall take place at the place of
manufacture, fabrication, preparation or at the place of acceptance or at such other places as
may be specified in the Special Conditions.

For the purposes of such tests and inspections, the Contractor shall:

a) provide the Project Manager, temporarily and free of charge, with such assistance, test
samples or parts, machines, equipment, tools, labour, materials, drawings and production
data as are normally required for inspection and testing;

b) agree, with the Project Manager, the time and place for tests;

¢) give the Project Manager access at all reasonable times to the place where the tests are to
be carried out.

If the Project Manager is not present on the date agreed for tests, the Contractor may, unless
otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed
to have been made in the Project Manager's presence. The Contractor shall immediately send
duly certified copies of the test results to the Project Manager, who shall, if he/she has not
attended the test, be bound by the test results.

When components and materials have passed the above-mentioned tests, the Project
Manager shall notify the Contractor or endorse the Contractor's certificate to that effect.

If the Project Manager and the Contractor disagree on the test results, each shall state his
views to the other within 15 days of such disagreement. The Project Manager or the
Contractor may require such tests to be repeated on the same terms and conditions or, if
either Party so requests, by an expert selected by common consent. All test reports shall be
submitted to the Project Manager, who shall communicate the results of these tests without
delay to the Contractor. The results of retesting shall be conclusive. The cost of retesting
shall be borne by the Party whose views are proved wrong by the retesting.

In the performance of their duties, the Project Manager and any person authorised by him/her

shall not disclose to unauthorised persons information concerning the undertaking's methods
of manufacture and operation obtained through inspection and testing.

PAYMENTS

Article26- General principles

2008

26.1.

Payments shall be made in euro or national currency. The Special Conditions shall lay down
the administrative or technical conditions governing payments of pre-financing, interim
and/or final payments made in accordance with the General Conditions. Where payment isin
the national currency, it shall be converted into euro at the rate published on the Infor-Euro
on thefirst working day of the month in which the payment is made.
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2008

26.2.

26.3.

26.4.

26.5.

26.6.

26.7.

26.8.

26.9.

Payments due by the Contracting Authority shall be made to the bank account mentioned on
the financial identification form completed by the Contractor. The same form, annexed to the
payment request, must be used to report changes of bank account.

Sums due shall be paid within no more than 45 days from the date on which an admissible
payment request is registered by the competent department specified in the Special
Conditions. The date of payment shall be the date on which the institution's account is
debited. The payment request shall not be admissible if one or more essential requirements
are not met.

The 45-day period may be suspended by notifying the Contractor that the payment request
cannot be fulfilled because the sum is not due, because appropriate substantiating documents
have not been provided or because there is evidence that the expenditure might not be
digible. In the latter case, an inspection may be carried out on the spot for the purpose of
further checks. The Contractor shall provide clarifications, modifications or further
information within 30 days of being asked to do so. The payment period shall continue to run
from the date on which a properly drawn-up payment request is registered.

The payments shall be made as follows:

a) 60% of the contract price after the signing of the contract, against provision of the
performance guarantee. If the pre-financing payment exceeds EUR 150.000, or if no
proof documents have been provided for the selection criteria, the Contractor must
provide a financial guarantee for the full amount of the pre-financing payment. This
financial guarantee must remain valid until it is released 45 days at the latest after the
provisional acceptance of the goods. Where the contractor is a public body the obligation
for afinancial guarantee may be waived depending on arisk assessment made;

b) 40% of the contract price, as payment of the balance outstanding, following provisional
acceptance of the supplies;

Where only part of the supplies have been delivered, the 40% payment due following partia
provisional acceptance shall be calculated on the vaue of the supplies which have actually
been accepted and the security shall be released accordingly.

For supplies not covered by a warranty period, the payments listed above shall be
aggregated. The conditions to which the payments of pre-financing, interim and/or final
payments are subject, shall be as stated in the Special Conditions.

The payment obligations of the EC under this Contract shall cease at most 18 months after
the end of the period of implementation of the tasks, unless the Contract is terminated in
accordance with these General Conditions.

Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices,
which shall not be revised.

26.10.The Contractor undertakes to repay any amounts paid in excess of the fina amount due to

the Contracting Authority before the deadline indicated in the debit note which is 45 days
from the issuing of that note. Should the Contractor fail to make repayment within the
deadline set by the Contracting Authority, the Contracting Authority may (unless the
Contractor is a government department or public body of a Member State of the Community)
increase the amounts due by adding interest:

- a the rediscount rate applied by the central bank of the country of the Contracting
Authority if payments are in the currency of that country;

- at the rate applied by the European Central Bank to its main refinancing transactions in
euro where payments are in euro,

on the first day of the month in which the time-limit expired, plus seven percentage points.
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The default interest shall be incurred over the time which elapses between the date of the
payment deadline set by the Contracting Authority (exclusive), and the date on which
payment is actually made (inclusive). Any partia payments shall first cover the interest thus
established.

Amounts to be repaid to the Contracting Authority may be offset against amounts of any
kind due to the Contractor. This shall not affect the Parties right to agree on payment in
instalments. Bank charges incurred by the repayment of amounts due to the Contracting
Authority shall be borne entirely by the Contractor. Where necessary the European
Community may as a donor subrogate itself to the Contracting Authority.

Article27- Payment tothird parties

27.1.

27.2.

27.3.

Orders for payments to third parties may be carried out only after an assignment made in
accordance with Article 5. The Contracting Authority shall be notified of the assignment.

Notification of beneficiaries of the assignment shall be the sole responsibility of the
Contractor.

In the event of a legally binding attachment of the property of the Contractor affecting
payments due to it under the contract, and without prejudice to the time limit laid down in
the Special Conditions, the Contracting Authority shall have 30 days, starting from the day
on which it receives notification of the definitive lifting of the obstacle to payment, to
resume pay ments to the Contractor.

Article28- Delayed payments

2008

28.1.

28.2.

28.3.

The Contracting Authority shall pay the Contractor sums due within 45 days of the date on
which an admissible payment is registered, in accordance with Article 26 of these General
Conditions. This period shall begin to run from the approval of these documents by the
competent department referred to in Article 26 of the Special Conditions. These documents
shall be approved either expressly or tacitly, in the absence of any written reaction in the 45
days following their receipt accompanied by the requisite documents.

Once the deadline laid down in Article 28.1 has expired, the Contractor may, within two
months of late payment, claim late-payment interest:

- at the rediscount rate applied by the issuing institution of the country of the Contracting
Authority where payments are in national currency;

- at the rate applied by the European Central Bank to its main refinancing transactions in
euro, as published in the Official Journal of the European Union, where payments are in
euro,

on the first day of the month in which the deadline expired, plus seven percentage points.
The late-payment interest shall apply to the time which elapses between the date of the
payment deadline (exclusive) and the date on which the Contracting Authority's account is
debited (inclusive).

Any default in payment of more than 90 days from the expiry of the period laid down in
Article 28.1 shall entitle the Contractor either not to perform the contract or to terminate it,
with 30 days' prior notice to the Contracting Authority and the Project Manager.

ACCEPTANCE AND MAINTENANCE
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Article29- Ddlivery

29.1.

29.2.

29.3.

29.4.

29.5.

29.6.

29.7.

The Contractor shall deliver the supplies in accordance with the conditions of the contract.
The supplies shall be at the risk of the Contractor until their provisional acceptance.

The Contractor shall provide such packaging of supplies as is required to prevent their
damage or deterioration in transit to their destination as indicated in the contract. The
packaging shall be sufficient to withstand, without limitation, rough handling, exposure to
extreme temperatures, salt and precipitation during transit and open storage. Package size
and weight shall take into consideration, where appropriate, the remoteness of the final
destination of the supplies, and the possible absence of heavy handling facilities at all points
in trangit.

The packaging, marking and documentation inside and outside the packages shall comply
with such requirements as shall be expressly provided for in the Special Conditions, subject
to any variations subsequently ordered by the Project Manager.

No supplies shall be shipped or delivered to the place of acceptance until the Contractor has
received a delivery order from the Project Manager. The Contractor shall be responsible for
the delivery at the place of acceptance of all supplies and supplier's equipment required for
the purpose of the contract. If the Project Manager fails either to issue the certificate of
provisional acceptance or to reject the Contractor's application within the period of 30 days,
he/she shall be deemed to have issued the certificate on the last day of that period.

Each delivery must be accompanied by a statement drawn up by the Contractor. This
statement shall be as specified in the Special Conditions.

Each package shall be clearly marked in accordance with the Special Conditions.

Delivery shall be deemed to have been made when there is written evidence available to both
Parties that delivery of the supplies has taken place in accordance with the terms of the
contract, and the invoice(s) and all such other documentation specified in the Special
Conditions, have been submitted to the Contracting Authority. Where the supplies are
delivered to an establishment of the Contracting Authority, the latter shall bear the
responsibility of bailee, in accordance with the requirements of the law applicable to the
contract, during the time which elapses between delivery for storage and acceptance.

Article30- Verification operations

2008

30.1.

30.2.

The supplies shall not be accepted until the prescribed verifications and tests have been
carried out at the expense of the Contractor. The inspections and tests may be conducted
before shipment, at the point of delivery and/or at the final destination of the goods.

The Project Manager shall, during the progress of the delivery of the supplies and before the
supplies are taken over, have the power to order or decide:

a) the removal from the place of acceptance, within such time or times as may be specified
in the order, of any supplies which, in the opinion of the Project Manager, are not in
accordance with the contract;

b) their replacement with proper and suitable supplies,

¢) the remova and proper re-installation, notwithstanding any previous test thereof or
interim payment therefore, of any installation which in respect of materials, workmanship
or design for which the Contractor is responsible, is not, in the opinion of the Project
Manager, in accordance with the contract;
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30.3.

30.4.

30.5.

d) that any work done or goods supplied or materials used by the Contractor is or are not in
accordance with the contract, or that the supplies or any portion thereof do not fulfil the
requirements of the contract.

The Contractor shall, with all speed and at his own expense, make good the defects so
specified. If the Contractor does not comply with such order, the Contracting Authority shall
be entitled to employ other persons to carry out the orders and all expenses consequent
thereon or incidental thereto shall be deducted by the Contracting Authority from any monies
due or which may become due to the Contractor.

Supplies which are not of the required quality shal be rejected. A speciad mark may be
applied to the reected supplies. This shall not be such as to alter them or affect their
commercia vaue. Rejected supplies shall be removed by the Contractor from the place of
acceptance, if the Project Manager so requires, within a period which the Project Manager
shall specify, failing which they shall be removed as of right at the expense and risk of the
Contractor. Any works incorporating rejected materials shall be rejected.

The provisions of Article 30 shall not affect the right of the Contracting Authority to claim
under Article 21, nor shall it in any way release the Contractor from any warranty or other
obligations under the contract.

Article31- Provisional acceptance

2008

311

31.2.

31.3.

31.4.

31.5.

The supplies shall be taken over by the Contracting Authority when they have been delivered
in accordance with the contract, have satisfactorily passed the required tests, or have been
commissioned as the case may be, and a certificate of provisional acceptance has been issued
or is deemed to have been issued.

The Contractor may apply, by notice to the Project Manager, for a certificate of provisiona
acceptance when supplies are ready for provisional acceptance. The Project Manager shall
within 30 days of receipt of the Contractor's application either:

- issue the certificate of provisiona acceptance to the Contractor with a copy to the
Contracting Authority stating, where appropriate, his reservations, and, inter alia, the date
on which, in his opinion, the supplies were completed in accordance with the contract and
ready for provisional acceptance; or

- reject the application, giving his reasons and specifying the action which, in his opinion,
is required of the Contractor for the certificate to be issued.

Should exceptional circumstances make it impossible to proceed with the acceptance of the
supplies during the period fixed for provisional or final acceptance, a statement certifying
such impossibility shall be drawn up by the Project Manager after consultation, where
possible, with the Contractor. The certificate of acceptance or rejection shall be drawn up
within 30 days following the date on which such impossibility ceases to exist. The
Contractor shall not invoke these circumstances in order to avoid the obligation of presenting
the suppliesin a state suitable for acceptance.

If the Project Manager fails either to issue the certificate of provisiona acceptance or to
reject the supplies within the period of 30 days, he/she shall be deemed to have issued the
certificate on the last day of that period, except where the certificate of provisiona
acceptance is deemed to consgtitute a certificate of final acceptance. In this case, Article 34.2
below does not apply. If the supplies are divided by the contract into lots, the Contractor
shall be entitled to apply for a separate certificate for each lot.

In case of partia delivery, the Contracting Authority reserves the right to give partia
provisiona acceptance.
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31.6.

Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove
temporary structures and materials no longer required for use in connection with the
implementation of the contract. He shall also remove any litter or obstruction and redress any
change in the condition of the place of acceptance as required by the contract.

Article32- Warranty obligations

2008

32.1.

32.2.

32.3.

32.4.

32.5.

32.6.

The Contractor shall warrant that the supplies are new, unused, of the most recent models
and incorporate all recent improvements in design and materials, unless otherwise provided
in the contract. The Contractor shall further warrant that all supplies shall have no defect
arising from design, materials or workmanship, except insofar as the design or materias are
required by the specifications, or from any act or omission, that may develop under use of
the supplies in the conditions obtaining in the country of the Contracting Authority. This
warranty shall remain valid as specified in the Special Conditions.

The Contractor shall be responsible for making good any defect in, or damage to, any part of
the supplies which may appear or occur during the warranty period and which:

a) results from the use of defective materials, faulty workmanship or design of the
Contractor; or

b) resultsfrom any act or omission of the Contractor during the warranty period; or

C) appears in the course of an ingpection made by, or on behalf of, the Contracting
Authority.

The Contractor shall at his own cost make good the defect or damage as soon as practicable.
The warranty period for al items replaced or repaired shall recommence from the date on
which the replacement or repair was made to the satisfaction of the Project Manager. If the
contract provides for partial acceptance, the warranty period shall be extended only for the
part of the supplies affected by the replacement or repair.

If any such defect appears or such damage occurs during the warranty period, the
Contracting Authority or the Project Manager shall notify the Contractor. If the Contractor
fails to remedy a defect or damage within the time limit stipulated in the notification, the
Contracting Authority may:

a) remedy the defect or the damage itself, or employ someone else to carry out the work at
the Contractor's risk and cost, in which case the costs incurred by the Contracting
Authority shall be deducted from monies due to or guarantees held against the Contractor
or from both; or

b) terminate the contract.

In emergencies, where the Contractor cannot be reached immediately or, having been
reached, is unable to take the measures required, the Contracting Authority or the Project
Manager may have the work carried out at the expense of the Contractor. The Contracting
Authority or the Project Manager shall as soon as practicable inform the Contractor of the
action taken.

The warranty obligations shall be stipulated in the Special Conditions and technical
specifications. If the duration of the warranty period is not specified, it shall be 365 days.
The warranty period shall commence on the date of provisional acceptance and may
recommence in accordance with Article 32.3.
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Article33- After-salesservice

An after-sales service, if required by the contract, shall be provided in accordance with the details
stipulated in the Special Conditions. The Contractor shall undertake to carry out or have carried out the
maintenance and repair of supplies and to provide a rapid supply of spare parts. The Special Conditions
may specify that the Contractor must provide any or al of the following materials, notifications and
documents pertaining to spare parts manufactured or distributed by the Contractor:

a) such spare parts as the Contracting Authority may choose to purchase from the
Contractor, it being understood that this choice shall not release the Contractor from any
warranty obligations under the contract;

b) in the event of termination of production of the spare parts, advance natification to the
Contracting Authority to allow it to procure the parts required and, following such
termination, provision at no cost to the Contracting Authority of the blueprints, drawings
and specifications of the spare parts, if and when requested.

Article34 - Final acceptance

34.1.

34.2.

34.3.

Upon expiry of the warranty period or, where there is more than one such period, upon
expiry of the latest period, and when al defects or damage have been rectified, the Project
Manager shall issue the Contractor a final acceptance certificate, with a copy to the
Contracting Authority, stating the date on which the Contractor completed his obligations
under the contract to the Project Manager's satisfaction. The final acceptance certificate shall
be issued by the Project Manager within 30 days of the expiry of the warranty period or as
soon as any repairs ordered under Article 32 have been completed to the satisfaction of the
Project Manager.

The contract shall not be considered to have been performed in full until the final acceptance
certificate has been signed or is deemed to have been signed by the Project Manager.

Notwithstanding the issue of the fina acceptance certificate, the Contractor and the
Contracting Authority shall remain liable for the fulfilment of any obligation incurred under
the contract prior to the issue of the final acceptance certificate which remains unperformed
at the time that final acceptance certificate is issued. The nature and extent of any such
obligation shall be determined by reference to the provisions of the contract.

BREACH OF CONTRACT AND TERMINATION

Article35- Breach of contract

2008

35.1.

35.2.

35.3.

A Party shall bein abreach of contract if it fails to discharge any of its obligations under the
contract.

Where a breach of contract occurs, the injured Party shall be entitled to the following
remedies:
a) damages; and/or

b) termination of the contract.

In addition to the above-mentioned measures, damages may be awarded. They may be either:
a) general damages; or
b) liquidated damages.
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35.4.

Recovery of damages, disbursements or expenses resulting from the application of measures
provided for in this Article shall be effected by deduction from the sums due to the
Contractor, from the deposit, or by payment under the guarantee.

Article36- Termination by the Contracting Authority

2008

36.1.

36.2.

36.3.

The Contracting Authority may, after giving the Contractor seven days notice, terminate the
contract in any of the following cases:

a) the Contractor substantially fails to perform his obligations under this contract;

b) the Contractor fails to comply within a reasonable time with a notice given by the Project
Manager requiring it to make good any neglect or failure to perform his obligations under
the contract which seriously affects the proper and timely implementation of the tasks;

¢) the Contractor refuses or neglects to carry out administrative orders given by the Project
Manager;

d) the Contractor assigns the contract or subcontracts without the authorisation of the
Contracting Authority;

€) the Contractor is bankrupt or being wound up, is having its affairs administered by the
courts, has entered into an arrangement with creditors, has suspended business activities,
is the subject of proceedings concerning those matters, or is in any analogous situation
arising from asimilar procedure provided for in national legislation or regulations;

f) the Contractor has been convicted of an offence concerning professional conduct by a
judgment which has the force of resjudicata;

g) the Contractor has been guilty of grave professional misconduct proven by any means
which the Contracting Authority can justify;

h) the Contractor has been the subject of a judgment which has the force of res judicata for
fraud, corruption, involvement in a criminal organisation or any other illegal activity
detrimental to the Communities financial interests;

i) the Contractor, following another procurement procedure or grant award procedure
financed by the Community budget or EDF has been declared to be in serious breach of
contract for failure to perform its contractual obligations;

j) any organisational modification occurs involving a change in the legal personality, nature
or control of the Contractor, unless such modification is recorded in an addendum to the
contract;

k) any other legal disability hindering implementation of the contract occurs;

[) the Contractor fails to provide the required guarantee or insurance, or if the person
providing the earlier guarantee or insurance required under the present contract is not able
to abide by his commitments;

m) where after the award of the contract, the award procedure or the performance of the
contract prove to have been subject to substantial errors, irregularities or fraud.

Termination shall be without prejudice to any other rights or powers of the Contracting
Authority and the Contractor under the contract. The Contracting Authority may, thereafter,
conclude any other contract with a third party on behalf of the Contractor. The Contractor's
liability for delay in completion shall immediately cease upon termination without prejudice
to any liability thereunder that may already have occurred.

The Project Manager shall, upon the issue of the notice of termination of the contract,

instruct the Contractor to take immediate steps to bring the implementation of the tasksto a
close in aprompt and orderly manner and to reduce expenditure to a minimum.
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36.4. In the event of termination, the Project Manager shall, as soon as possible and in the
presence of the Contractor or his representatives or having duly summoned them, draw up a
report on the supplies delivered and the work performed and take an inventory of the
materials supplied and unused. A statement shall also be drawn up of monies due to the
Contractor and of monies owed by the Contractor to the Contracting Authority as at the date
of termination of the contract.

36.5. The Contracting Authority shall not be obliged to make any further payments to the
Contractor until the supplies are completed, whereupon the Contracting Authority shall be
entitled to recover from the Contractor the extra costs, if any, of providing the supplies or
shall pay any balance due to the Contractor prior to the termination of the contract.

36.6. If the Contracting Authority terminates the contract it shall be entitled to recover from the
Contractor any loss it has suffered under the contractual conditions set out in Article 2 of the
Special Conditions.

36.7. This contract shall be automatically terminated if it has given risen to no payment in the
three years following its signing.

36.8. The Contracting Authority may, at any time and after giving the Contractor seven days
notice, terminate the contract, in addition to what is already provided for in Article 36.1.

36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or
other circumstances beyond the control of the Contracting Authority, the Contractor shall be
entitled to claim in addition to sums owing to it for work already performed, an indemnity
for loss suffered.

Article37- Termination by the Contractor

37.1. The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the
contract if the Contracting Authority:

- fals to pay the Contractor the amounts due under any certificate issued by the Project
Manager after the expiry of the deadline stated in the Special Conditions;
- consistently failsto meet its obligations after repeated reminders; or

- suspends the delivery of the supplies, or any part thereof, for more than 180 days, for
reasons not specified in the contract or not attributable to the Contractor.

37.2. Termination shall be without prejudice to any other rights or powers under the contract of the
Contracting Authority and the Contractor.

37.3. Inthe event of such termination, the Contracting Authority shall pay the Contractor for any
loss or damage the Contractor may have suffered.

Article38- Forcemajeure

38.1. Neither Party shall be considered to be in default or in breach of its obligations under the
contract if the performance of such obligations is prevented by any event of force majeure
arising after the date of notification of award or the date when the contract becomes effective

38.2. For the purposes of this Article, the term "force majeure” means acts of God, strikes, lock-
outs or other industrial disturbances, acts of the public enemy, wars whether declared or not,
blockades, insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods,
washouts, civil disturbances, explosions and any other similar unforeseeable events which
are beyond the Parties' control and cannot be overcome by due diligence.
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38.3.

38.4.

38.5.

38.6.

Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to
forfeiture of his performance guarantee, liquidated damages or termination for default if, and
to the extent that, his delay in implementation of the tasks or other failure to perform his
obligations under the contract is the result of an event of force majeure. Nor, notwithstanding
the provisions of Articles 28 and 37, shall the Contracting Authority be liable for the
payment of interest on delayed payments, for non-implementation of tasks or for termination
by the Contractor for default if, and to the extent that, the Contracting Authority's delay or
other failure to perform its obligationsis the result of force majeure.

If either Party considers that any circumstances of force majeure have occurred which may
affect performance of its obligations, it shall promptly notify the other Party and the Project
Manager, giving details of the nature, the probable duration and the likely effect of the
circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor
shall continue to perform his obligations under the contract as far as is reasonably
practicable, and shall employ every reasonable aternative means to perform any obligations
that the event of force majeure does not prevent it from performing. The Contractor shall not
employ such aternative means unless directed to do so by the Project Manager.

If the Contractor incurs additional costs in complying with the Project Manager's directions
or using alternative means under Article 38.4, the amount thereof shall be certified by the
Project Manager.

If circumstances of force majeure have occurred and continue for a period of 180 days then,
notwithstanding any extension of time for completion of the contract that the Contractor may
by reason thereof have been granted, either Party shall be entitled to serve the other with 30
days notice to terminate the contract. If, on the expiry of the period of 30 days, the situation
of force majeure still applies, the contract shall be terminated and, by virtue of the law
governing the contract, the Parties shall be released from further execution of the contract.

Article39- Decease

2008

39.1.

39.2.

39.3.

39.4.

Where the Contractor is a natural person, the contract shall be automatically terminated if
that person dies. However, the Contracting Authority shall examine any proposal made by
the heirs or beneficiaries if they have notified their wish to continue the contract. The
decision of the Contracting Authority shall be notified to those concerned within 30 days of
receipt of such proposal.

Where the Contractor consists of a number of natural persons and one or more of them die, a
report shall be agreed between the Parties on the progress of the contract, and the
Contracting Authority shall decide whether to terminate or continue the contract in
accordance with the undertaking given by the survivors and by the heirs or beneficiaries, as
the case may be.

In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform
the contract shall notify the Contracting Authority thereof within 15 days of the date of
decease.

Such persons shall be jointly and severally liable for the proper execution of the contract to

the same extent as the original Contractor. Continuation of the contract shall be subject to the
rules relating to establishment of the guarantee provided for in Article 11.
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DISPUTE SETTLEMENT

Article40- Dispute settlement

40.1.

40.2.

40.3.

40.4.

The Parties shall make every effort to settle amicably any dispute relating to the contract
which may arise between them.

Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute,
stating its position on the dispute and any solution which it envisages, and requesting an
amicable settlement. The other Party shall respond to this request for amicable settlement
within 30 days, stating its position on the dispute. Unless the Parties agree otherwise, the
maximum time period laid down for reaching an amicable settlement shall be 120 days from
the date of the notification requesting such a procedure. Should a Party not agree to the other
Party's request for amicable settlement, should a Party not respond in time to that request or
should no amicable settlement be reached within the maximum time period, the amicable
settlement procedure is considered to have failed.

In the absence of an amicable settlement, a Party may notify the other Party in writing
requesting a settlement through conciliation by a third person. If the European Commission
is not a Party to the contract, the Commission can accept to intervene as such a conciliator.
The other Party shall respond to the request of conciliation within 30 days. Unless the Parties
agree otherwise, the maximum time period laid down for reaching a settlement through
conciliation shall be 120 days from the notification requesting such a procedure. Should a
Party not agree to the other Party's request for conciliation, should a Party not respond in
time to that request or should no settlement be reached within the maximum time period, the
conciliation procedure is considered to have failed.

If amicable settlement procedure and, if so requested, the conciliation procedure fails, each

party may refer the dispute to either the decision of a national jurisdiction or arbitration, as
specified in Article 40 of the Special Conditions.

ETHICS CLAUSES

Article4l- Ethicclauses

2008

41.1.

41.2.

41.3.

41.4.

Any attempt by a candidate or tenderer to obtain confidentia information, enter into
unlawful agreements with competitors or influence the committee or the Contracting
Authority during the process of examining, clarifying, evaluating and comparing tenders
shall lead to the rejection of his candidacy or tender.

Without the Contracting Authority's prior written authorisation, a Contractor and his staff or
any other company with which the Contractor is associated or linked may not, even on an
ancillary or subcontracting basis, supply other services, carry out works or supply equipment
for the project.

This prohibition also applies to any other programmes or projects that could, owing to the
nature of the contract, give rise to a conflict of interest on the part of the Contractor.

When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is
affected by no potential conflict of interest and has no particular link with other tenderers or
parties involved in the project. Should such a situation arise during execution of the contract,
the Contractor must immediately inform the Contracting Authority.
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41.5.

41.6.

41.7.

41.8.

41.9.

The Contractor must at all times act impartialy and as a faithful adviser in accordance with
the code of conduct of his profession. He shall refrain from making public statements about
the project or services without the Contracting Authority's prior approval. He may not
commit the Contracting Authority in any way without its prior written consent.

For the duration of the contract the Contractor and his staff shall respect human rights and
undertake not to offend the political, cultural and religious mores of the beneficiary state.

The Contractor may accept no payment connected with the contract other than that provided
for therein. The Contractor and his staff must not exercise any activity or receive any
advantage inconsistent with their obligations to the Contracting Authority.

The Contractor and his staff shall be obliged to maintain professional secrecy for the entire
duration of the contract and after its completion. All reports and documents drawn up or
received by the Contractor shall be confidential.

The contract shall govern the Parties' use of al reports and documents drawn up, received or
presented by them during the execution of the contract.

41.10.The Contractor shall refrain from any relationship likely to compromise his independence or

that of his staff. If the Contractor ceases to be independent, the Contracting Authority may,
regardless of injury, terminate the contract without further notice and without the Contractor
having any claim to compensation. The Commission reserves the right to suspend or cancel
project financing if corrupt practices of any kind are discovered at any stage of the award
process and if the Contracting Authority fails to take all appropriate measures to remedy the
situation. For the purposes of this provision, "corrupt practices' are the offer of a bribe, gift,
gratuity or commission to any person as an inducement or reward for performing or
refraining from any act relating to the award of a contract or implementation of a contract
already concluded with the Contracting Authority.

41.11.Such unusual commercia expenses are commissions not mentioned in the main contract or

not stemming from a properly concluded contract referring to the main contract,
commissions not paid in return for any actual and legitimate service, commissions remitted
to atax haven, commissions paid to a recipient who is not clearly identified or commissions
paid to a company which has every appearance of being a front company.

41.12.The Contractor undertakes to supply the Commission on request with all supporting

documents relating to the conditions of the contract's execution. The Commission may carry
out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases
of suspected unusual commercial expenses.

Article42- Administrative and financial penalties

2008

42.1.

Without prejudice to the application of penalties laid down in the contract, a Contractor who
has been guilty of making false declarations, has made substantial errors or committed
irregularities and fraud, or has been found in serious breach of its contractual obligations,
may be excluded from all contracts and grants financed by the Community budget or EDF
for a maximum of five years from the time when the infringement is established, as
confirmed after an adversarial procedure with the Contractor. The Contractor may present
his arguments against this penalty within 30 days of notification of the penalty by registered
letter with acknowledgement of receipt or any equivalent means. In the absence of any
reaction on the part of the Contractor, or of withdrawal of the penalty by the Commission
within 30 days of receipt of the Contractor's arguments against it, the decision imposing the
penalty shall become enforceable. That period may be increased to ten yearsin the event of a
repeat offence within five years of the first infringement.
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42.2.

42.3.

If the Contractor is found to have seriously failed to meet its contractual obligations, it shall
incur financia penalties representing 10% of the total value of the contract in question. That
rate may be increased to 20% in the event of a repeat offence within five years of the first
infringement.

Where, after the award of the contract, the award procedure or the performance of the
contract prove to have been subject to substantial errors, irregularities or fraud, and where
this is attributable to the Contractor, the Contracting Authority may refuse to make
payments, may recover amounts already paid or may terminate all the contracts concluded
with this Contractor, in proportion to the seriousness of the errors, irregularities or fraud.

Article43- Checksand audits by Community bodies

2008

43.1.

The Contractor will alow the European Commission, the European Anti-Fraud Office and
the European Court of Auditors to verify, by examining the documents or by means of on-
the-spot checks, the implementation of the project and conduct a full audit, if necessary, on
the basis of supporting documents for the accounts, accounting documents and any other
document relevant to the financing of the project. These inspections may take place up to 7
years after the final payment.

. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks

and verification on the spot in accordance with the procedures set out in the European
Community legidation for the protection of the financial interests of the European
Communities against fraud and other irregularities.

. To this end, the Contractor undertakes to give appropriate access to staff or agents of the

European Commission, of the European Anti-Fraud Office and of the European Court of
Auditors to the sites and locations at which the Contract is carried out, including its
information systems, as well as al documents and databases concerning the technical and
financial management of the project and to take all steps to facilitate their work. Access
given to agents of the European Commission, European Anti-Fraud Office and the European
Court of Auditors shall be on the basis of confidentiality with respect to third parties, without
prejudice to the obligations of public law to which they are subject. Documents must be
easily accessible and filed so as to facilitate their examination and the Consultant must
inform the Contracting Authority of their precise location.

. The Contractor guarantees that the rights of the European Commission, of the European

Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and
verification will be equally applicable, under the same conditions and according to the same
rules as those set out in this Article, to any sub-contractor or any other party benefiting from
EC or EDF funds.

Page 26 of 27

attA081211155311.006.9EA79AC6.001



ANNEX I1. TECHNICAL SPECIFICATIONS

Contract title: Supply of Office Equipment for the Project Task Force, Multilateral Trade Assistance Project Viet Nam I11

pl/..

Publication reference No: DCI-ASIE/128036 EU- VIET NAM MUTRAP |11/ OFFICE EQUIPMENT

Notes:
» Warranty period: according to the manufacturer’ standard warranty, but at least 1 year

All equipment is 100% brand-new, manufactured not before 2008.

A\

» Documents to be provided by the Contractor: Certificate of origin, The Seller’s Certificate of Quality for all items, manuals and brochures for

each item listed in this Specifications in English and Vietnamese (if available). The Contractor will also needs to provide all necessary CDs for
installation of the equipment.

» For hardware specification, wherever a brand name is mentioned, equivalent products can be offered.

2008
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Item
No.

Description

Unit

Quantity

Specifications

Server

unit

1

Form factor: Rack (2U).

Processor: 2 x Quad Core of at least 2.0 GHz, FSB 1333 MHz, Cache:

12MB L2.

Memory: 8GB, ECC DDR2-SDRAM DIMMSs, memory mirroring,
online-spare memory, up to 48GB.

Hard Disk: 4x 146 GB.

Disk bay (total/hotswap): 6/6.

ServeRAID: ServeRAID-8k Adapter, SAS RAID. Controller support
RAID 0, 1, 10, 1E, 5, 6.

Optical Drive: DVD-ROM/CD-RW.

LAN port: 2.

Network interface: Dual 10/100/1000 gigabit / full duplex.
Expansion slots: 4x PCI-Express.

Power supply: 2 x 835W Power Supply.

OS: Windows Server 2008 Standard Edition, one license for Server

2008
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ltem
No.

Description

Unit

Quantity

Specifications

UPS for Server

unit

2

Power Capacity: 1980 Watts / 2200 VA.

Input Voltage: 220 -230 V.

Input Frequency: 50/60 Hz +/- 3 Hz (auto sensing).

Input voltage range for main operations: 160 - 286V.

Output Voltage: Configurable for 220 : 230 or 240 nominal output
voltage.

Output Frequency: 47 - 53 Hz for 50 Hz nominal, 57 - 63 Hz for 60 Hz
nominal.

Waveform Type: Sine wave.

Backup Time: 26.3 minutes (990 Watts) at Half Load; 7.3 minutes
(1980 Watts) at Full Load.

Software: Installation CD.

2008
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ltem

No. Description Unit Quantity | Specifications

3 Laptop set 3 1) Set 1
Processor: Core 2 Duo, 2.66 GHz.
Memory: 4GB 1066 MHz DDR3 SDRAM - 2 x 2GB.
Hard Drive: 256GB Solid State Drive.
Display: 17" Hi-Resolution Glossy Widescreen Display, 1920 x 1200
(native).
Optical drive: SuperDrive 8x.
USB: 3 x USB 2.0 ports (up to 480 Mbps).
LAN: 10/100/1000 Mbps.
WiFi: Built-in AirPort Extreme Wi-Fi wireless networking 2 (based on
IEEE 802.11n draft specification); IEEE 802.11a/b/g compatible.
Keyboard: US English.
Graphics: NVIDIA GeForce 9600M GT graphics processor; 512 MB of
GDDR3 memory.
Weight: at most 3.0 kg.
OS: one license of Mac OS X Leopard.

2008

6. cdannexiitechspeciiitechoffer_en.doc

Page 4 of 16



ltem
No.

Description

Unit

Quantity

Specifications

2) Set 2

Processor: Core 2 Duo, 1.6 GHz, cache 6 MB L2 shared, FSB 1066
MHz.

Memory: 2 GB of 1066 MHz DDR3 SDRAM.

Hard drive: 120 GB 4200-rpm.

Display: 13.3", 1280 x 800 LED-backlight, glossy widescreen display.
Optical Drive: DVD SuperMulti (+/-R single layer) drive.

LAN :10/100/1000 Mbps.

Wifi: Built-in AirPort Extreme Wi-Fi 4.

Bluetooth: built-in Bluetooth 2.1 + EDR module.

Keyboard: US English.

Graphics: processor with 256 MB of DDR3 SDRAM shared with main
memory.

Video: Built-in iSight camera; Mini Display Port output port with
support for DVI, VGA, and dual-link DVI (with adapter).
Weight: at most 1.4kg.

OS: One license of MS Windows Vista or Mac OS X Leopard.
Software: one license of MS Office 2007.

2008
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ltem

No. Description Unit Quantity | Specifications

3) Set 3
Processor: Core 2 Duo, 1.4 GHz, cache 3 MB L2, FSB 800 MHz.
Memory: 3 GB of 800 MHz DDR2 SDRAM.
Hard Drive: 128 GB Solid State Drive.
Display: 12.1", 1280 x 800, Transreflective type
Optical Drive: DVD SuperMulti (+/-R single layer) drive.
LAN :10/100/1000 Mbps.
Wifi: Integrated Wifi Link 5100AGN (802.11a/g/n).
Bluetooth: built-in Bluetooth 2.1 + EDR module.
Keyboard: US English.
Graphics: Graphics Media Accelerator 4500 MHD with 128 MB-1340
MB dynamically allocated shared graphics memory.
Webcam + Mic: Built-in.
Weight: at most 1.1 kg.
OS: Genuine Windows Vista. Business 64 bit, SP1 with downgrade
media for Windows XP.
Software: one license of MS Office 2007.

2008

6. cdannexiitechspeciiitechoffer_en.doc

Page 6 of 16



ltem
No.

Description

Unit

Quantity

Specifications

Desktop Computer

set

17

1) 16 set
Processor: Core 2 Duo, 3.0 GHz, cache 6 MB L2, FSB 1333 MHz.

Memory: 2 GB.

Drive Hard Disk: 250 GB.

Display: 19" LCD.

Graphic: GMA 3100.

Optical Drive: Super Multi-Burner DL DVD+RW 1.5 GB/s.
LAN :10/100/1000 Mbps.

USB Port: 4 USB 2.0.

Keyboard: US English.

Mouse: 2 Button Optical, USB.

OS : one license of MS Windows Vista Business Edition (64-bit) for
each computer.

Software: one license of MS Office 2007 for each computer.

2008

6. cdannexiitechspeciiitechoffer_en.doc

Page 7 of 16



ltem
No.

Description

Unit

Quantity

Specifications

2) 01 set

Processor: Core 2 Duo, 2.66n GHz, cache 6 MB L2, FSB 1066 MHz.
Memory: 2 GB, DDR2 800 MHz, expanded to 4 GB

Drive Hard Disk: 320 GB.

Display: 20" Widescreen Active Matrix TFT Color LCD

Graphic: Built-in 20-inch (viewable) glossy widescreen TFT active-
matrix liquid crystal display, Max resolution: WSXGA+ 1680%1050

Optical Drive: DVD+RW

LAN :10/100/1000 Mbps,

Bluetooth: Built-in Bluetooth 2.1

WiFi: IEEE 802.11n

Port:

- 3 x 4-pin Type A USB 2.0 - USB.

- 2 X 4-pin Type A USB 2.0 - USB On Keyboard.
Keyboard: US English.

Mouse: 2 Button Optical, USB.

OS : one license of MS Windows Vista or Mac OS X Leopard
Software: one license of MS Office 2007.

2008
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ltem

No. Description Unit Quantity | Specifications
5 UPS for PC unit 17 Power Capacity: 400 Watts / 1000 VA.
Input Voltage: 220 -230 V.
Input Frequency: 50/60 Hz +/- 3 Hz (auto sensing).
Input voltage range for main operations: 180 - 260V.
Output Voltage: 220 : 230 nominal output voltage.
Backup Time: 14.8 minutes (200 Watts) at Half Load; 4.7 minutes (400
Watts) at Full Load.
Software: Installation CD.
2008
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ltem
No.

Description

Unit

Quantity

Specifications

Laser Printer

unit

10

1) 02 unit
- Memory 64 MB

- Print speed: Up to 35 ppm
2) 08 unit

- Memory 32 MB

- Print speed: Up to 27 ppm

10 units have the following features:

Print quality: Up to 1200 x 1200 dpi.

Resolution technology: FastRes 1200.

First page out: 9.5 sec.

Media sizes: Letter, legal, executive, 8.5 x 13 in, envelopes.
Paper tray: 2.

Printer ink cartridge: 1

Processor speed: 400 MHz.

Connectivity: IEEE 1284-B compliant parallel port, Hi-Speed USB
(compatible with USB 2.0 specifications) port, 1 open EIO slot.

Duplex printing: Automatic (standard).

2008
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ltem
No.

Description

Unit

Quantity

Specifications

Colour Printer

unit

2

1) Printer of A3 Size (01 unit)

Print quality: Up to 600 x 600 dpi.

Print speed: Up to 27 ppm.

First page out: 16 sec.

Media sizes: Letter, legal, executive, 11 x 17 in, ledger, envelopes.
Memory: 160 MB.

Color ink cartridge: 1

Processor speed: 533 MHz.

Connectivity: IEEE 1284-C compliant bidirectional parallel port, USB
1.1 port, 2 open EIO slots.

2) Printer of A4 Size (01 unit)

Print quality: Up to 600 x 600 dpi.

Print speed: Up to 22 ppm.

First page out: As fast as 12.5 sec.

Media sizes: Letter, legal, 8.5 x 13 in, envelopes.
Memory: 384 MB.

Color ink cartridge: 1

Processor speed: 450 MHz.

Connectivity: Hi-Speed USB 2.0 port, Host-USB accessory slot, 1
available E10 slot.

Duplex printing: Automatic (standard).

2008
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ltem
No.

Description

Unit

Quantity

Specifications

Portable Printer

unit

2

Resolution: 9600 x 2400 dpi.

Print speed: Black text up to 20 ppm; Color text & Graphics: up to 14
ppm.

Paper sizes: A4, Letter, Legal, A5, B5, Envelope (DL, COM 10), 4"x 6",
4"x 8", 8"x 10", Credit card, Wire.

Inkjet cartridge: 1

Interface: USB 2.0, IrDA 1.4.

Weight: about 2.0 Kg.

Scanner

unit

1) 01 unit
Document size: A3

2) 01 unit

Document size: A4

02 units have the following features:
Scanning mode:

- Batch processing;

- Auto document feeder,

- Resolution (dpi): 600 x 600, 400 x 400, 300 x 300, 240 x 240, 200 x
200, 150 x 150, 100 x 100,

- Black & White: Binary, Error Diffusion, Advanced,

- 8-bit grayscale (Simplex, Duplex),

- 24-bit colour, 24-bit smoothing color (Simplex, Duplex).
Scanning element: Contact Image Sensor.

Light source: LED (RGB).

2008
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ltem
No.

Description

Unit

Quantity

Specifications

Scanning speed:

- 200 x 200 dpi: 90 ppm (Simplex), 180 ipm (Duplex),
- 300 x 300 dpi: 90 ppm (Simplex), 180 ipm (Duplex),
- 400 x 400 dpi: 47 ppm (Simplex), 80 ipm (Duplex),
- 600 x 600 dpi: 33 ppm (Simplex), 56 ipm (Duplex).
Interface: SCSI-3/USB 2.0.

Software: one license of OCR for Vietnamese and English for each
scanner.

10

Back-up device

unit

Capacity: 2 TB (RAID 0).

Interface: 2x FireWire 800 (9-pin) port; 1x FireWire 400 (6-pin) port; 1x
USB 2.0 port.

Rotational Speed (rpm): 7200.

Cache Size: 16 MB.

Supported OS: Windows Vista / Windows Server 2008.

11

MS Small Business Server

package

One license of release 2008, Premium Edition + 20 Client Access
License

12

MS Project

package

License of release 2007, standard

13

Antivirus

package

AVG Anti-Virus SBS Edition:
- One license for server + 25 licenses for client, 2 years of validity.

- Antivirus and antispyware protection for Microsoft Windows Small
Business Server network.

14

Adobe Acrobat

package

License of release 9 Pro.

15

Adobe Photoshop

package

License of CS4 extended.

2008
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ltem
No.

Description

Unit

Quantity

Specifications

16

Photocopy

unit

1

Paper Size: A5 - A3.

Copy Speed: 55 copies per minute.

Resolution: 600 x 600 dpi.

Multiple Copy: Up to 999.

Warm-up Time: 32 secs.

First Output Speed: 3.2 secs.

Zoom: 25 - 400% (in 1% steps).

Paper Input Capacity: Standard: 2 x 500-sheet paper trays, 1 x 50-sheet
bypass tray.

Paper Output Capacity: Standard, 500 sheets.

Power: 220 - 240 V, 50/60 Hz.

Feature: Duplex copy, dual page copy, electronic sorter, multi-shot (4-
in-1, 2-in-1).

Printer Kit

Auxiliary: Stand, Document Feeder DADF.

2008
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ltem

No. Description Unit Quantity | Specifications

17 LCD Projector & screen set 2 Projection system: 3 LCD panels, 1 lens projection system.
LCD panel: 0.79-inch XGA panel, 2,359,296 (1024 x 768 x 3) pixels.
Projection lens: 1.2 times zoom lens, 23.5 to 28.2 mm, F1.75 to 2.17.
Lamp: 200W ultra high pressure lamp.
Screen coverage: 40 to 300 inches (measured diagonally).
Light output: 3500 lumens.
Color system: NTSC3.58, PAL, SECAM, NTSC4.43, PAL-M, PAL-N,
PALG0.
Resolution: Video: 750 TV lines, RGB: 1024 x 768 pixels.
Video In : Video -Composite Video (RCA phono jack) - S Video -Y/C
Mini DIN 4-pin -Audio -Stereo mini jack.
Input A+B: Analog RGB -HD D-sub 15-pin (female) -Audio -Stereo
mini jack.
Output: Monitor out -HD D-sub 15 pin -Audio -Stereo mini jack.
Auxiliary: Screen Tripod.

2008
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ANNEX 11l : TECHNICAL OFFER
Annex Il - The Contractor's Technical Offer

The tenderers are requested to complete the template on the next pages:

e Column 2 shows the required specifications (not to be modified by the tenderer),

o Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)
o Column 4 allows the tenderer to make comments on his proposed supply and to make eventual references to the documentation

e Column 5 is reserved for the evaluation committee

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the
exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee.

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications.
Contract title: Supply of Office Equipment for the Project Task Force, Multilateral Trade Assistance Project Viet Nam I11

Publication reference No.: DCI-ASIE/128036 EU- VIET NAM MUTRAP |11/ OFFICE EQUIPMENT

NAME OF TENDERER ... o e e e e e e pli/.

1. 2 3. 4. S.

Item Required Specifications Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes
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ANNEX IV: BUDGET BREAKDOWN

Page No 1 [of...]

PUBLICATION REFERENCE No.: DCI-ASIE/128036 EU- VIETNAM MUTRAP I1I/OFFICE EQUIPMENT

NAME OF TENDERER:

ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED UNIT COSTS WITH DELIVERY
(INCL BRAND/MODEL) DDP! IN EUROS

VAT EXCLUSIVE

[Training] [Lump sum]

! <DDP (Delivered Duty Paid) /DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of Commerce -

http://www.iccwbo.org/incoterms/id3040/index.html

2008 Page 1 of 2
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[Other services] [Lump sum]

Total

[Spare parts with detailed annex | [Total
including unit prices] [Total cost]

[Consumables with detailed annex
including unit prices]

1 Places of delivery and acceptance are indicated in Annex Il Special conditions

Doneat ......... [od i by (name)

Onbehalfof [................. 1 [Tenderer’s stamp and signature]

2008
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ANNEX V: MODEL PERFORMANCE GUARANTEE
<To be completed on paper bearing the letterhead of the financial institution >

For the attention of
The Project Task Force, Multilateral Trade Assistance Project Vietnam 11
9" floor, Minexport Building, 28 Ba Trieu Street, Hoan Kiem District, Hanoi
referred to below as the “Contracting Authority”

Subject: Guarantee No...
Performance Guarantee for the full and proper execution of contract

Contract title: Supply of Office Equipment for the Project Task Force, Multilateral Trade
Assistance Project Vietnam 111

Ref No: DCI-ASIE/128036 EU- VIETNAM MUTRARP 111/ OFFICE EQUIPMENT

(please quote number and title in all correspondence)

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that
we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and
address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of
<amount of the performance guarantee>, representing the performance guarantee mentioned in
Article 11 of the Special Conditions of the contract <contract number and title> concluded between
the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor
has failed to perform its contractual obligations fully and properly and that the Contract has been
terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We
shall inform you in writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our
obligation under this guarantee. We waive the right to be informed of any change, addition or
amendment to the Contract.

We note that the guarantee will be released within 45 days of the issue of the final acceptance
certificate (except for such part as may be specified in the Special Conditions in respect of after
sales service). [and in any case at the latest on (at the expiry of 18 months after the implementation
period of the Contract)].

The law applicable to this guarantee shall be that of Viet Nam. Any dispute arising out of or in
connection with this guarantee shall be referred to the courts of Viet Nam.
This guarantee shall enter into force and take effect upon its signature.

Name: ..., Position: ..........coevieees
2 Signature: ................. Date: <Date>

! This mention has to be inserted only where the law applicable to the guarantee imposes a precise expiry date
2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed characters.

2008 Page 1 of 1
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! This mention has to be inserted only where the law applicable to the guarantee imposes a precise expiry
date

2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed
characters.
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	Article 29 - Delivery
	29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract. The supplies shall be at th
	29.2. The Contractor shall provide such packaging of supplies as is required to prevent their damage or deterioration in trans
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	31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove temporary structures and material

	Article 32 - Warranty obligations
	32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models and incorporate all recent imp
	32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part of the supplies which may appe
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	32.4. If any such defect appears or such damage occurs during the warranty period, the Contracting Authority or the Project Ma
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	Article 35 - Breach of contract
	35.1. A Party shall be in a breach of contract if it fails to discharge any of its obligations under the contract.
	35.2. Where a breach of contract occurs, the injured Party shall be entitled to the following remedies:
	35.3. In addition to the above-mentioned measures, damages may be awarded. They may be either:
	35.4. Recovery of damages, disbursements or expenses resulting from the application of measures provided for in this Article s

	Article 36 - Termination by the Contracting Authority
	36.1. The Contracting Authority may, after giving the Contractor seven days' notice, terminate the contract in any of the foll
	36.2. Termination shall be without prejudice to any other rights or powers of the Contracting Authority and the Contractor und
	36.3. The Project Manager shall, upon the issue of the notice of termination of the contract, instruct the Contractor to take 
	36.4. In the event of termination, the Project Manager shall, as soon as possible and in the presence of the Contractor or his
	36.5. The Contracting Authority shall not be obliged to make any further payments to the Contractor until the supplies are com
	36.6. If the Contracting Authority terminates the contract it shall be entitled to recover from the Contractor any loss it has
	36.7. This contract shall be automatically terminated if it has given risen to no payment in the three years following its sig
	36.8. The Contracting Authority may, at any time and after giving the Contractor seven days' notice, terminate the contract, i
	36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or other circumstances beyond th

	Article 37 - Termination by the Contractor
	37.1. The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the contract if the Contracting 
	37.2. Termination shall be without prejudice to any other rights or powers under the contract of the Contracting Authority and
	37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for any loss or damage the Contract

	Article 38 - Force majeure
	38.1. Neither Party shall be considered to be in default or in breach of its obligations under the contract if the performance
	38.2. For the purposes of this Article, the term "force majeure" means acts of God, strikes, lock-outs or other industrial dis
	38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to forfeiture of his performanc
	38.4. If either Party considers that any circumstances of force majeure have occurred which may affect performance of its obli
	38.5. If the Contractor incurs additional costs in complying with the Project Manager's directions or using alternative means 
	38.6. If circumstances of force majeure have occurred and continue for a period of 180 days then, notwithstanding any extensio

	Article 39 - Decease
	39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if that person dies. However, t
	39.2. Where the Contractor consists of a number of natural persons and one or more of them die, a report shall be agreed betwe
	39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform the contract shall notify t
	39.4. Such persons shall be jointly and severally liable for the proper execution of the contract to the same extent as the or
	DISPUTE SETTLEMENT


	Article 40 - Dispute settlement
	40.1. The Parties shall make every effort to settle amicably any dispute relating to the contract which may arise between them
	40.2. Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute, stating its position on the d
	40.3. In the absence of an amicable settlement, a Party may notify the other Party in writing requesting a settlement through 
	40.4. If amicable settlement procedure and, if so requested, the conciliation procedure fails, each party may refer the disput

	Article 41 - Ethic clauses
	41.1. Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful agreements with competito
	41.2. Without the Contracting Authority's prior written authorisation, a Contractor and his staff or any other company with wh
	41.3. This prohibition also applies to any other programmes or projects that could, owing to the nature of the contract, give 
	41.4. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is affected by no potential 
	41.5. The Contractor must at all times act impartially and as a faithful adviser in accordance with the code of conduct of his
	41.6. For the duration of the contract the Contractor and his staff shall respect human rights and undertake not to offend the
	41.7. The Contractor may accept no payment connected with the contract other than that provided for therein. The Contractor an
	41.8. The Contractor and his staff shall be obliged to maintain professional secrecy for the entire duration of the contract a
	41.9. The contract shall govern the Parties' use of all reports and documents drawn up, received or presented by them during t
	41.10. The Contractor shall refrain from any relationship likely to compromise his independence or that of his staff. If the C
	41.11. Such unusual commercial expenses are commissions not mentioned in the main contract or not stemming from a properly con
	41.12. The Contractor undertakes to supply the Commission on request with all supporting documents relating to the conditions 

	Article 42 - Administrative and financial penalties
	42.1. Without prejudice to the application of penalties laid down in the contract, a Contractor who has been guilty of making 
	42.2. If the Contractor is found to have seriously failed to meet its contractual obligations, it shall incur financial penalt
	42.3. Where, after the award of the contract, the award procedure or the performance of the contract prove to have been subjec

	Article 43 - Checks and audits by Community bodies
	43.1. The Contractor will allow the European Commission, the European Anti-Fraud Office and the European Court of Auditors to 
	43.2. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks and verification on the spot i
	43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of the European Commission, of the 
	43.4. The Contractor guarantees that the rights of the European Commission, of the European Anti-Fraud Office and of the Europ



